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C.0. MO0DS

PROJECT: SOUTHEAST ATLANTA BRANCH LIBRARY
LOCATION: 1463 Pryor Road, Atlanta, GA 30315
ARCHITECT: Stanley Love-Stanley.

C. D. Moody Construction Company Inc, invites you to submit a quotation for the scope of work
you typically perform for the above referenced project.

BIDS DUE: October 30,2014 @ 2:00 PM

PRE-BID CONFERENCE: October 14,2014 @ 1:00 PM
Fulton County Department of Purchasing Bid Room
130 Peachtree Street., SW
Suite 1168
Atlanta, GA 30303-3459

MAIL OR HAND DELIVER BIDS TO: Fulton County Department of Purchasing
130 Peachtree Street., SW

Suite 1168

Atlanta, GA 30303-3459
EMAIL BIDS TO: Mark Hawks

Mark.Hawks@fultoncountyga.gov
EFAX BIDS TO: 404-335-5040

DOCUMENT AVAILABLITY: LDI-CONYERS 770-922-5244
Fulton County Department of Purchasing Plan Room
130 Peachtree Street., SW
Suite 1168
Atlanta, GA 30303-3459

CDM POINT OF CONTACT: David Rather; drather@cdmoodyconstruction.com; 770-547-7676

Contract Drawings, Specifications, Addenda and Bid Packages are available for review on our
website @ www.cdmoodyconstruction.com, Click on Subcontractor, Click on Plan Room, Click
on View, scroll down to Open FTP Site with Explorer, Login/ftpuser, Password/cdmftp, go to
plan room. Folder as follows: Fulton County Library South East/Stanley L Stanley/(14).09.03
GMP Pricing.

We are interested in receiving quotations for the following divisions of work: Division 03
Concrete, Division 04 Masonry, Division 05 Structural and Misc. Steel, Division 06 Architectural
Woodwork and Solid Surface Countertops, Division 07 Thermal and Moisture Protection,
Division 08 Openings, Division 09 Finishes, Division 10 Specialties, Division 11 Equipment,
Division 12 Furnishings, Division 21 Fire Protection, Division 23 HVAC, Division 31 & 33
Earthwork and Utilities, Division 32 Exterior Improvements.

NOTE: ALL BIDS MUST BE IN ACCORDANCE WITH BID DOCUMENTS. CDM
EXPECTS EACH BIDDER TO PROVIDE THEIR PRICE WITH EACH SECTION OF
THE SPECIFICATION.
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BID PACKAGE INDEX FOR SOUTHEAST ATLANTA BRANCH

Division Bid Package #

LIBRARY

Description of Work

Division 03

Division 04

Division 05

Division 06

Division 07A

Division 07B

Division 07C

Division 08A

Division 08B

Division 08C

Division 08D

Division 09A

Division 09B

Division 09C

Division 09D

Division 09E

Division 10A

Cast-In-Place Concrete
Masonry

Structural and Miscellaneous Steel

Architectural Woodwork and Solid Suface

Countertops

Building Envelope Waterproofing
Composite Metal Panels

Roofing

Doors/Frames/Hardware (Materials)
Doors/Frames/Hardware (Installation)
Aluminum Entrances and Storefronts
Translucent Wall and Roof Assemblies
Gypsum Assemblies and ACT

Tiling

Resilient Flooring and Carpet
Fiberglass Reinforced Wall Panels
Painting and Coating

Accessories

Bid Phase #
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Division 10B Dedication Plaque 2
Division 11A Residential Appliances 2
Division 11B Book Depositories 2
Division 12A Entrance Mats and Frames 2
Division 12B Bike Racks 2
Division 21 Fire Protection 2
Division 23 HVAC 2
Division 31 & 33 Earthwork & Utilities 2
Division 32 Flexible Paving (Asphalt/Markings) 2
Division 32 Landscaping 2
Division 32 Rigid Paving (Site Concrete) 2
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INSTRUCTIONS TO BIDDERS

CONTRACT DOCUMENTS

1. Contract Documents include the following:
A. Construction Drawings dated 09/03/2014
B. Construction Specifications dated 09/03/2014

Addenda #1 dated 9/12/14 (See attached)

o O

Addenda #2 dated 9/25/14 (See attached)

m

Addenda #3 dated 10/7/14 (See attached)

2. Bidders may obtain all bidding documents from LDI Reproprinting, phone
number 770-922-5244, fax number 770-922-5309, website
(www.ldiline.com). Payment arrangements for drawings and
specifications are the sole responsibility of the bidder.

3. All bidders are to review and comply with all Contract/Bidding Documents.
If you review the contract drawings and specifications at a Plan Room, you
are still responsible for obtaining Contract Documents listed above.

4. Drawings, specifications, addendums, bid form, and instructions to bidders
may be examined at the following location:

Fulton County Department of Purchasing

130 Peachtree Street SW
Atlanta, GA 30303

Bid Information

1. Bidding Process is fifteen (15) days and hereby defined as: the
Advertisement for Bids, the complete Bid Package Requirements;
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specifically noted as the Bid Package Index, Instruction to Bidders, Bid
Form, Pre-bid Conference Flyer, Request for Information Form,
Subcontractor Qualification Form, CD Moody Construction Co., (CDM)
Subcontract Agreement, and Specific Bid Packages.

2. Addenda are written or graphic instruments issued by Stanley, Love-
Stanley (SLS) prior to Bid opening which modify or interpret the Contract
Documents by additions, deletions, clarifications, corrections or revisions.

3. A Bid is a complete and properly executed Bid Package to perform the
Work submitted in accordance with all of the Contract Documents.

4. The “Base Bid”, is the sum stated in the Bid Form for which the Bidder
offers to perform a complete Summary of Work described in the Contract
Documents. Work may be added to or deducted from the base bid for the
sums stated in the Alternates, if any. The Alternate amount is to include
labor, material, sales tax, equipment, overhead and profit, all cost relative
to the cost of work.

5. An Alternate Bid amount is an amount stated in the Bid to be added to or
deducted from the Base Bid for a specified change in the scope of work.
CDM and /or AFPLS have the right to accept or not to accept the alternate
bids.

6. A Unit Price is an amount stated in the Bid as a price per unit of
measurement for specified labor, materials, taxes, equipment or services
or a portion of the Work as described in the Contract Documents. Unit
costs are to include all relative cost to perform or not to perform work in
units of measurement for the duration of the contract agreement. CDM
and /or AFPLS have the right to accept or not accept unit costs.

7. A bidder is a person or entity who completes and submits a mandatory Bid
Package and fully completed Bid Form.

8. Where an item of work is noted to be provided “as needed”, CDM has the
sole responsibility to determine the need. This determination of need may
be arrived at entirely without regard to any other right or remedy by CDM.
The bidder does hereby waive all future claims arguing the “determination
of need” with CDM.
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Bidding Procedures

1.

Bid Packages with Bid Form are to be received by at Fulton County
Department of Purchasing, on behalf of CD Moody Construction
Company, Inc. as noted in the Invitation to Bid.

All requested lump sum costs and unit cost items shall be bid. All blanks
on the Bid Package Bid Forms shall be filled in by typewritten, or manually
in ink. Manual entries must be legible.

Where so indicated on the Bid Forms, sums shall be expressed in both
words and figures, and in case of discrepancy between the two, the
amount written in words shall govern.

Alterations and erasures must be initialed by the signer of the Bid.

All requested Alternates shall be bid. If no change in the Base Bid is
required, enter “No Change” as the Alternate Bid for that Alternate. Any
Alternated Bid left blank may be deemed as a non-responsive bid or no
cost.

The Bidder shall make no additional stipulations on the Bid Form nor
qualify the Bid in any other manner.

Bidder, all signatures shall have the name and title of the signer typed or
manually written in ink below the signature.

The Bid Package must be submitted enclosed in an envelope and sealed.
Bid can be mailed or hand delivered (by bid date and time listed on
invitation to bid) and shall be addressed to Fulton County Department of
Purchasing, c/o CD Moody Construction Co., Inc. and clearly identified
with the Project Name, the Bidders Name and Address, and the
designated Bid Package Number for which the Bid is submitted. Bidder
shall agree not to withdraw bid proposals for sixty (60) calendar days after
date of receipt of bids.
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9. Bidders must submit a separate Bid for Each Bid Package Scope of Work.
If bidders wish to combine Packages to present a savings then one must
specify the savings as indicated on the Bid Form.

10.Bids shall be deposited at the designated location prior to Bid Time on the
Bid Date for receipt of Bids indicated in the Advertisement for Bids or any
extension thereof made by Addendum.

11.The Bidder shall assume full responsibility for timely bid delivery at the
location designated for receipt of Bids. The date and time for receipt is as
set forth in the Invitation to Bid. Bids received after this date and time will
not be accepted.

Basis of Award

The contract award shall be made to the responsible bidder submitting the bid
that is determined through analysis to provide the best value within the GMP
budget. The bidder must comply with all Contract Documents requirements. The
best value bid shall be determined on the Base Bid less any selected deductive
alternates. Additive alternates may be exercised in any priority order and will be
considered only after the low bid has been determined.

1. Opening of Bids. The properly identified timely Bids will be opened
privately.

2. Rejection of Bids. Fulton County Department of Purchasing and CDM,
reserves the right to reject any or all bid proposals and to waive any
technicalities.

3. A bidder may be judged to be not responsible if they have failed to
perform or complete work in a responsible manner on other similar
projects.

4. Fulton County Department of Purchasing and CDM shall have the right to
waive informalities or irregularities in a Bid Form received and to accept
the Bid which, in the Owner’s judgment, is in the Owner’s best interests.
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5. Each Bidder shall be prepared to commence Work upon the date it

receives the “Notice to Proceed” to be issued by CDM, or such later date
as may be set forth therein.

Interpretations

1.

Copies of addenda will be made available for inspection wherever
Contract Documents are on file during the bidding process. Copies of
addenda may be purchase from LDI Reproprinting. Obtaining the
addendums and payment arrangements for addendums are the sole
responsibility of the bidder.

Each Bidder shall ascertain prior to submitting a Bid that the Bidder has
received all addenda issued, if any, and the Bidder shall acknowledge
their receipt in the Bid Forms. Failure of a Bidder to receive or
acknowledge any addendum shall not relieve the Bidder of any obligation
under the Bid. All addenda shall become part of the Contract Documents
when issued.

Oral interpretations of the Construction Drawings and Specifications will
not be made. Request for Information shall be made in writing to CDM ten
(10) days prior to bid date. Fulton County Department of Purchasing,
SLS, and CDM will not accept responsibility for any oral instructions or
interpretations of the drawings, specifications, and/ or bidding documents.
Failure of the successful Bidder to request or to receive and affirmative
response before the bid day to a Request for Information shall not relieve
the bidder of the obligation to execute the Work, at the bid price in
accordance with a later interpretation by SLS or CDM

The Bidder shall carefully study and compare all Bid Packages with each
other to the extent that it relates to the Work for which the Bid is
submitted, shall examine the site and local conditions, insure compliance
with national and local building codes, regulations, and shall at once report
to CDM any errors inconsistencies or ambiguities in the Contract
Documents.
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Bidders Representations and Warranties

1. Bidders shall carefully examine all Contract Documents. The Bidder, by
submitting a Bid, represents and warrants that:

a. The Bidder has read and understands the Contract Bidding
Documents and the Bid is made in accordance therewith.

b. The Bidder has visited and examined the site; obtained first hand
knowledge of existing conditions; understands the character, quality
and quantity of the products needed for the prosecution of the Work;
the general and local conditions and all other matters which can in
any way affect the prosecution of the Work; is aware of all conditions
and restraints under which the Work is to be performed; and has
correlated all the Bidder’'s personal observations, any other facts
presented herein or conditions that are known to or reasonably
knowable by the Bidder with the requirements of the Contract Bidding
Documents, including the proposed contract.

c. The bid is based upon furnishing the Work, including services,
supervision, labor, materials, equipment, systems, applicable taxes,
warranties and other things required by the Contract Bidding
Requirements.

d. All subcontractor permit fees are included.

e. The bidder, if successful, will enter into a contract with CDM for the
scope of work defined in the Contract Bidding Documents, and Bid
Packages in the form of a C. D. Moody Construction Company
Standard Contract Agreement.

2. The failure or omission of any Bidder to examine the site or any of the
Contract Bidding Documents shall in no way relieve any Bidder from any
obligation in respect to the Bid or the performance of the Contract if
awarded. The successful Bidder shall not be entitled to any additional
compensation for conditions, which could or should have been determined
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by examining the site and the Contact Bidding Documents as described
above.

Fee Exemptions: Project is not exempt from utility connection fees of any
kind. The Bidder has included all necessary utility connection fees
associated with their work.

Substitutions

1.

No substitutions for specified materials, equipment and manufacturers will
be considered in the Base Bid Pricing.

Potential substitutions may be considered only if submitted as a Value
Engineering Option and should be listed on Proposal as an alternate (Ref.
Section 01 2500 of the Construction Specifications). All documentation for
a Value Engineering Substitution must be submitted to C. D. Moody
Construction Company Inc, with the Bid Package on the bid date
specified. Such Value Engineering Options shall include the name of the
specified product, material, or equipment, and the drawing number or
specification section as appropriate. The request shall provide a complete
description of the proposed substitution including drawings, performance,
test data, and other information necessary for an evaluation. The Value
Engineering Option shall explain fully the difference, if any, between the
specified product and the one or more named in the specifications,
including difference in cost. A statement setting forth changes in other
materials, equipment or other portions of work including changes in the
work of other contracts that incorporation of the propose substitution
would require shall be included in the request. The burden of proof of the
merit of the propose substitution is upon the sole responsibility of the
bidder. The Architect’s decision of the approval or disapproval of the
proposed Value Engineering Substitution shall be final.

Material Testing can only be performed by Atlanta-Fulton County Public
Library System (AFPLS) approved testing firm. The approved firm is as
follows: CARDNO ATC
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Bid Bonds, Payment bonds, Performance Bonds

1.

Bid Bonds are not required for this project. Payment and Performance
Bonds in the amount of 100% for the successful awarded bids in excess of
$50,000.00, must be furnished from a bonding company with a Best rating
of “A” or better, and will be required from the successful bidder on
standard AIA Performance and Payment Bond Forms.

The cost of said bonds shall be identified and clearly labeled on the Bid
Form where required.

In the event the Subcontractor shall fail to promptly provide such bonds
CDM may terminate the intent to enter into an Agreement or Executed
Agreement, and re-award the Work to another subcontractor, and
subcontractor shall indemnify and hold CDM harmless from all added
costs and expenses incurred by CDM as a result thereof.

If a Base Bid exceeds $50,000.00, and the Bidder is awarded a Contract,
the Bidder or Subcontractor shall not commence its Work without having
said Performance and Payment bonds and any such commencement shall
not be considered a waiver, or release by CDM of the above
requirements. Subcontractor shall be deemed to have proceeded with
Work, at its own risk, and shall not be entitled to payment hereunder until
such bonds are delivered to CDM.

Equal Employment and Nondiscrimination

1.

3.

AFPLS, SLS, and CDM are committed to a policy of providing equal job
opportunities on public contracts and prohibiting discrimination based on
race, creed, color, sex, age, religion, national origin, or disability in
employment.

It is the desire of AFPLS, SLS, and CDM that Minority Businesses be
given the opportunity to bid on the various parts of the Work. This desire
is not intended to restrict or limit competitive bidding or to increase the
cost of the Work. AFPLS, SLS, and CDM support a healthy free market
system that seeks to include responsible businesses and provide ample
opportunities for business growth and development.

A Bidder must acknowledge on the Bid Package Form whether or not they
are certified Minority Business Enterprise.
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SOUTHEAST ATLANTA LIBRARY
ADDENDUM #1
SEPTERMBER 12, 2014

This Addendum #1 dated September 12, 2014 issued by C D Moody Construction, Co., Inc. is hereby
made part of the Southeast Atlanta Library. The changes and/or clarifications included in this Addendum
shall be considered as part of the Bidding Documents and shall supersede, amend, add to, or subtract from
those conditions included in the original Bid Documents, including the Project Bid Package, Drawings,
Specifications, previous Addenda, etc.

Failure to acknowledge this Addendum may subject Bidder to disqualification.

Addendum #1 Contract Drawings
» Drawings A01.01, A02.00, A02.01, A02.02, A03.00, A07.00, A07.01, A07.02, A07.03, A07.10
and A07.11 dated 9/12/14. Drawings listed have been issued to supersede corresponding
drawings dated 9/3/14.

Bid Package General Requirements

* Bid Package Division 21 Fire Protection: Change All General Requirements to list spec. sections
to 01 2300 — 01 9100.

* Bid Package Division 22 Plumbing: Change All General Requirements to list spec. sections to 01
2300 - 01 9100.

* Bid Package Division 23 HVAC: Change All General Requirements to list spec. sections to 01
2300 — 01 9100.

* Bid Package Division 26 & 28 Electrical & Fire Alarm: Change All General Requirements to list
spec. sections to 01 2300 — 01 9100.

END OF ADDENDUM #1
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SOUTHEAST ATLANTA LIBRARY
ADDENDUM #2
SEPTERMBER 25, 2014

This Addendum #2 dated September 25, 2014 issued by C D Moody Construction, Co., Inc. is hereby
made part of the Southeast Atlanta Library. The changes and/or clarifications included in this Addendum
shall be considered as part of the Bidding Documents and shall supersede, amend, add to, or subtract from
those conditions included in the original Bid Documents, including the Project Bid Package, Drawings,
Specifications, previous Addenda, etc.

Failure to acknowledge this Addendum may subject Bidder to disqualification.

Addendum #2 Requests For Information
* RFI# 001 — Downspout Tie-in Locations (See attached RFI; 4 pages)
* RFI#002 — Passive Radon System Aggregate (see attached RFI; 3 pages)
* RFI#003 — Mechanical Yard Paving (See attached RFI; 5 pages)

NOTICE TO BIDDERS
* Bid date and time has been changed to 10/1/14, 2:00 PM.

END OF ADDENDUM #2



9/9/2014 Display Contractor RFI

Contractor Request for

@
T Information
a ' ' Project [LO06] - View Date 9/9/2014
Southeast

Library

atlanta-fulton public library system g2, e

Construction

Company, Inc. Contractor RFI No.
6017 Redan Road L006-00001
Lithonia, Georgia

30058

Phone: (678) 482-

7778

Fax: (678) 482-

7727

Take your dreams off the shelf.™

To David Rather (C. D. Moody Construction Company, Inc.)
Diana Alarcon (Stanley Love-Stanley P.C.)
Evan Jahn (Heery/Russell a joint Venture)
Ivenue Love-Stanley (Stanley Love-Stanley P.C.)
Iziah "Ike" Tiggs (C. D. Moody Construction Company, Inc.)

From David Rather (C. D. Moody Construction Company, Inc.) Date 9/8/2014
Reason for Request Insufficient Information Response Required By 9/12/2014
Subject Downspout Storm Tie-in Locations Status

Drawing No. C3.10 Detail No.

CSI Code Reference No.

Information Requested

Plumbing Drainage Floor Plan shows locations for downspouts leading from roof drains on the sides of the buildings.
Detail 1/C6.10 shows downspout/rainleader cleanout detail but Site Drainage Plan C3.10 does not show locations for
piping tie-in to underground storm. Please provide tie-in locations and piping plan.

Recommendation

Notes

Response Only one internal drain exits the building, the 10" line to the south. Other roof drains shown
Response By 0N plumbing drawings are overflow from roof that exit via lamb's tongue above grade.
Responded Refer to plumbing and architectural drawings for details.

Alan Wieczynski- Breedlove Land Planning
9.11.14

Supporting Documents

Document |Document Open Description |Date Size
Type (KB)
File SE Library RFI #001 - Downspout Storm Tie-in Locations.pdf SE Library 9/8/2014(3076

RFI #001 -

Downspout

Storm Tie-in

Lo...

https://secure.constructware.com/Common/View/Document_Display.asp?DocumentType=25&ltemID=278894&IgnorePermis=1 11
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Contractor Request for

Information

Project [LOO6] -
Southeast
Library

View Date 9/9/2014

C. D. Moody

Construction

Company, Inc. Contractor RFI No.
6017 Redan Road L0O06-00002
Lithonia, Georgia

30058

Phone: (678) 482-

7778

Fax: (678} 482-

7727

To David Rather (C. D. Moody Construction Company, Inc.)
) Diana Alarcon (Stanley Love-Stanley P.C.)
Evan Jahn (Heery/Russell a joint Venture)
Ivenue Love-Stanley (Stanley Love-Stanley P.C.)
Iziah "Ike" Tiggs (C. D. Moody Construction Company, Inc.)
From David Rather (C. D. Moody Construction Campany, Inc.) Date 9/9/2014
Reason for Request Engineering Conflict Response Required By
Subject Passive Radon System Aggregate Layer Status

Drawing No. 51.01 Detail No.

CSI Code

Information Requested

Reference No.

Structural sheet 51.01 notes that base material for slab should be a 4" layer of densely compacted base material
{crusher run). The Passive Radaon System Detail on M5.01 notes that the base layer directly beneath the slab should be
a 4" |layer of gas permeable material (clean aggregate or sand). This insinuates that the materials should not be fully
compacted to allow for permeability. CDM has a concern that if base layer of material directly beneath the slab is not
densely compacted as the Structural Drawings require, there will be Structural issues with the support of the concrete
slab above resulting in cracking and possible structural failure of the slab. Please advise. See attached referenced

documents.

Recommendation

Possible incorporation of a post tensioned slab.
.Notes

HEVISED BY SHE N Gl
Response We vecommend prOUld_&ﬂ

Responded

. Jeflreys

Supporting Documents

9 a 4" thick tnrorm ‘QLLI]QF of clean
Response By CoOvse aggwga:'f' ™his il I’?OJI’CI’)C(I'”)C)@ “I’he deSlei

o Hhe sleb .

Document |[Document Open |Description |Date Size
Type (KB)
File SE Library RFI #002 - Passive Radon System Aggregate Layer.pdf SE Library |9/9/2014|678

RFI #002 -

Passive

Radon

System
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1" LINING

MAKE WIDTH
AS REQUIRED
FOR DIFFUSER

/

LINEAR DIFFUSER, SEE
DRAWINGS FOR SIZE

SPIN—IN
19 (IF FLEXIBLE
DUCT IS USED)
PLENUM
SUPPLY >
. DUCT
v
/3” MINIMUM

LINEAR DIFFUSERS

NO SCALE
NOTES:

|
A\
\CEILING

2" MINIMUM

1. NECK AND PLENUM LENGTH SHALL BE DETERMINED BY ACTIVE DIFFUSER LENGTH.

2. DIFFUSER MOUNTING FRAME SHALL BE DETERMINED BY CEILING CONSTRUCTION
AND MOUNTING CONDITIONS. SEE ARCHITECTURAL DRAWINGS.

3. TRANSITION AND/OR ADJUST PLENUM DIMENSIONS TO COORDINATE WITH
STRUCTURE OR OTHER UTILITIES.

4, SEE DRAWINGS FOR SPECIAL PLENUM SIZES.

HANGER ROD,
TYPICAL

REINFORCING
ANGLES

N\
S| —

RUN TO

>~ >~

0O

1" DRAIN WITH UNION,

AUXILIARY DRAIN PANS

NO SCALE
NOTES:

Vi

o

DRAIN PAN

1. DRAIN PANS SHALL BE REMOVABLE, MINIMUM 1.5" DEEP, CONSTRUCTED OF 18
GAUGE GALVANIZED SHEET METAL WITH WELDED CORNERS AND SEAMS, AND SIZED
TO COVER AND EXTEND 3" BEYOND THE AREA BELOW FAN AND COIL SECTIONS,
AND PIPING CONNECTIONS AND VALVES.

2. DRAIN PAN SUPPORTS SHALL BE INDEPENDENT OF EQUIPMENT AND EQUIPMENT

SUPPORTS.

CEILING

\NOTE 4
NOTE 1

COMPRESS DUCT

BOTTOM OF 14" OR 16" NSULATION T0
STRUCTURE DEEP DUCT OEPTH OF 0.55"
______ TN \
RRXRXXXKIX
TERMINAL S
UNT NOTE 2

FITTING—_
NOTES 1 & 2

)t/NOTE 1

DUCTWORK INSTALLATION AND COORDINATION

NO SCALE
NOTES:

1. MAINTAIN MINIMUM 7" HIGH CLEARANCE FROM BOTTOM OF CEILING FOR

LUMINAIRES.

2. DO NOT LOCATE SPRINKLER PIPE FITTINGS UNDER DUCTWORK, DUCTWORK
FLANGES, OR TERMINAL UNITS UNLESS 7" CLEARANCE CAN BE MAINTAINED.
3. OFFSET TERMINAL UNITS AND CONNECTING DUCTWORK UP INTO STRUCTURE OR

BETWEEN JOISTS TO MAINTAIN 7" CLEARANCE WHERE UNITS HAVE A DEPTH

GREATER THAN 16"
4. OFFSET DUCTWORK AND RUNOUTS TO PASS BETWEEN LUMINAIRES TALLER THAN

6.75",

5. OFFSET PIPING, DUCTWORK AND EQUIPMENT TO ACCOMMODATE CEILING COVES AND

FRAMING.

3" MINIMUM
4", /

2" MINIMUM
SPIN-IN (IF FLEXIBLE SSEE%Y
DUCT IS USED) ] WIDTH AS
\ REQUIRED
FOR DIFFUSER
PLENUM ’
L :
b _I
I~ INEAR BAR
- DIFFUSER, SEE
DRAWINGS FOR SIZE
1" LINING
\SOFFIT OR WALL

SIDEWALL LINEAR DIFFUSERS

NO SCALE

NOTES:

1. NECK AND PLENUM LENGTH SHALL BE DETERMINED BY ACTIVE DIFFUSER LENGTH.
2. DIFFUSER MOUNTING FRAME SHALL BE DETERMINED BY WALL CONSTRUCTION AND
MOUNTING CONDITIONS. SEE ARCHITECTURAL DRAWINGS.

3. TRANSITION AND/OR ADJUST PLENUM DIMENSIONS TO COORDINATE WITH
STRUCTURE OR OTHER UTILITIES.
4. SEE DRAWINGS FOR SPECIAL PLENUM SIZES.

HPS HPR

!

M ”\L
I

WATER SOURCE
HEAT PUMP

D< |
X

0.757, TYPICAL/ HOSE KIT

0.75" CONDENSATE
DRAIN, SEE
DRAWINGS

TRAP DRAIN WITH

WATER SOURCE HEAT PUMPS [ATeR SEA- EQUAL

NO SCALE

SLEEVE

INSULATION,
WHERE
SPECIFIED

RETAINING ANGLES

BREAKAWAY <
CONNECTION\

ACCESS PANEL

\ V(7‘"V‘V‘V"‘7‘V‘V‘""V‘V"‘V‘V“"\V‘
BLOCKING IN WALL,

SEE ARCHITECTURAL

FIRE DAMPER DRAWINGS

DUCT WALL PENETRATIONS WITH FIRE DAMPER

NO SCALE

NOTES:

1. INSTALL DAMPERS IN ACCORDANCE WITH MANUFACTURER'S REQUIREMENTS.

TAPE INSULATION TO DUCT AT BREAKAWAY CONNECTIONS. BREAKAWAY
CONNECTIONS AND RETAINING ANGLES SHALL BE VISIBLE.

TYPE B FIRE DAMPER SHOWN. INSTALLATION SIMILAR FOR TYPE A AND TYPE C
DAMPERS.

INSTALLATION SIMILAR FOR COMBINATION FIRE/SMOKE DAMPERS.

SEAL BREAKAWAY CONNECTIONS.

LOCATE ACCESS PANEL ON SIDE OF WALL WITH NO CEILING, OR OVER CORRIDOR
CEILING, WHERE APPLICABLE.

N

oo

REMOVABLE CAP
WITH 10

0.125" DIAMETER
HOLES

COOLING COIL

/2” MINIMUM

DRAIN PAN \

\ \ FAN TOTAL
STATIC PRESSURE

1” GREATER THAN
" HALF OF FAN

MINIMUM 17 TOTAL STATIC
CLEARANCE INCLUDING S — PRESSURE
INSULATION

/FLOOR OR_ROOF

CONDENSATE DRAIN FOR

DRAW-THROUGH COOLING COILS

NO SCALE

NOTES:

1. PIPING SHALL BE FULL SIZE OF DRAIN CONNECTION.

2. EXTEND DRAIN PIPING AS INDICATED ON THE DRAWINGS OR TO THE NEAREST
INDIRECT WASTE RECEPTOR FLOOR DRAIN OR ROOF RECEPTOR ADJACENT TO
EQUIPMENT.

3. WHERE SUPPORTED, ISOLATE DRAIN PIPING FROM CLAMPS WITH TYPE Pl
ISOLATORS.

1" x 1" x 0.125”
GALVANIZED ANGLE,
TYPICAL

/ ya.s

ANCHOR,
TYPICAL

A

[ U

DUCT— |

EXTERIOR VERTICAL DUCT SUPPORTS

NO SCALE
NOTES:

WELD 45 MEMBERS TO HORIZONTAL MEMBERS.
PROVIDE SUPPORTS 12" ON CENTER.
MECHANICALLY FASTEN DUCT TO HORIZONTAL ANGLES. LOCATE FASTENERS

WITHIN 1" OF WALL AND WITHIN 2" IN BOTH DIRECTIONS FROM OUTSIDE
CORNERS OF DUCT.

el

SEAL ALL JOINTS
AND PENETRATIONS

WITH RESILIENT CAULK UNIT SUPPORT

CHANNEL AND ROD

1-5/8" 25 GA. STEEL STUDS
16" 0.C. COORDINATE LOCATION

OF STUDS WITH JOINTS IN

DUCTWORK TO MINIMIZE OVERALL
DEPTH OF ENCLOSURE.

VIBRATION ISOLATION AS SCHEDULED

" SLAB OR DECK

N

AVAVAVANAVAVAVAVAVAVIYAYAVAVAVATAY

MINIMUM 2" OF MATT FACED
FIBERGLASS DUCT INSULATION.

\
A

\/\

= NAATATATATANAAAAVAYAYATATATATAAAAVAYAYAYAS St =

EXTERIOR ENCLOSURE — 2 LAYERS OF
5/8" GYPSUM BOARD. ALL JOINTS OF
GYPSUM BOARD SHOULD BE STAGGERED
AND SEALED AIRTIGHT ALL AROUND.

WSHP ENCLOSURE

NO SCALE

NOTES

1. COORDINATE SPACE REQUIREMENTS OF ENCLOSURE WITH OTHER TRADES.

2. ENCLOSURE MAY EXTEND TO ADJACENT WALL OR STRUCTURE ABOVE AS SHOWN.
3. PROVIDE ACCESS DOORS WHERE REQUIRED. ACCESS DOORS SHALL HAVE
MINIMUM SURFACE WEIGHT OF 2.5 PSF AND BE GASKETED TO SEAL AIRTIGHT.

4. ALLOW NO CONTACT BETWEEN ENCLOSURE AND UNIT/CEILING ELEMENTS

CAP BLOCK OR— =
OTHER SEAL ON (PVC OF
HOLLOW BLOCK

SEAL OPENINGS

PENETRATIONS

EXHAUST (10" FROM
OPENINGS INTO \
CONDITIONED SPACES OF 12" MIN

BUILDING) ABOVE ROOF

FLASHING —=

ROOF LEVEL %%

—— SUPPORT
STRAPPING

~———4" DIA. VENT PIPE

SOIL—GAS—RETARDER MEMBRANE
WALLS ~ —A— (MIN. 6 ML POLYETHELENE | N EQUIVALENT)
M SHEETING OR EQUIVALENT). : LABEL PIPE AS

OVERLAP SEAMS 12" MIN RADON (TYP ALL)

IN SLAB AND SLAB (NOTE 2
AROUND / ( )
(NOTE 3)

PVC T—FITTING (OR j MIN. 4” THICK LAYE
EQUIVALENT) TO SUPPORT OF GAS PERMEABLE
VENT PIPE ATERIAL
PASSIVE RADON SYSTEM DETAIL
NO SCALE

NOTES.
IAAYA NI

1. ALL CONCRETE SLABS THAT COME IN CONTACT WITH THE GROUND SHALL BE LAID
OVER A GAS PERMEABLE MATERIAL MADE UP OF EITHER A MINIMUM 4" THICK
UNIFORM LAYER OF CLEAN AGGREATE OR A MINIMUM 4" THINK UNIFORM LAYER

OF SAND, OVERLAIN BY A LAYER OR STRIPS OF MANUFACTURED MATTING
DESIGNED TO ALLOW THE LATERAL FLOW OF SOIL GASES.

2. ALL CONCRETE FLOOR SLABS SHALL BE DESIGNED AND CONSTRUCTED IN
ACCORDANCE WITH LOCAL BUILDING CODES. ADDITIONAL REFS: AMERICAN

CONCRETE INSTITUTE PUBLICATIONS, "AC1302R™ & "AC1332R", OR THE POST
TENSIONS INSTITUTE MANUAL, "DESIGN AND CONSTRUCTION OF POST—TENSIONED
SLABS ON GROUND”

3. ALL OPENINGS, GAPS, AND JOINTS IN FLOOR AND WALL ASSEMBLIES IN CONTACT
WITH SOIL OR IN GAPS AROUND PIPES, TOILETS, OR DRAINS PENETRATING THESE
ASSEMBLIES SHALL BE FILLED OR CLOSED WITH MATERIALS THAT PROVIDE A
PERMANENT AIR-TIGHT SEAL. SEAL LARGE OPENINGS WITH NON-SHRINK MORTAR,
GROUT, OR EXPANDING FOAM MATERIALS AND SMALLER GAPS WITH ELASTOMERIC
JOINT SEALANTS AS DEFINED IN ASTM (C920-87.

4. VENT PIPES SHALL BE INSTALLED SO THAT ANY RAINWATER OR CONDENSATION
DRAINS DOWNWARD INTO THE GROUND BENEATH THE SLAB OR
SOIL-GAS—RETARDED MEMBRANE.

5. CIRCUITS SHOULD BE A MINIMUM 15 AMP, 115 VOLT.

6. THIS DETAIL IS A SCHEMATIC ILLUSTRATION FOR POTENTIAL PASSIVE MECHANICAL
REQUIREMENTS AND IN NO WAY |S INTENDED TO PROVIDE A PROVEN RADON
MITIGATION SYSTEM. REFER TO EPA PUBLICATION EPA/402-K-01-002, BUILDING
RADON OUT.

7. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING THE
RADON VENTING SYSTEM WITH EXPERIENCED LOCAL RADON GAS MITIGATION
SUBCONTRACTORS.

8. THE SIZE AND AR MOVEMENT CAPACITY OF THE VENT SHALL BE SUFFICIENT TO
CREATE AND MAINTAIN A PRESSURE FIELD BENEATH THE SLAB OR CRAWLSPACE
MEMBRANE THAT IS LOWER THAN THE PRESSURE ABOVE THE SLAB OR
MEMBRANE.

9. ALL PORTIONS OF THE VENT PIPE SHALL BE LOCATED OUTSIDE THE HABITABLE
SPACE OF THE BUILDING.

10. PROVIDE A VISIBLE OR AUDIBLE WARNING SYSTEM TO ALERT THE BUILDING
OCCUPANTS IF THERE IS A LOSS OF PRESSURE OR AR FLOW IN THE VENT PIPE.
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Contractor Request for
Information

Project [LO06] - View Date 9/9/2014
Southeast
Library

atlanta-fulton public library system g2, e

Construction

Company, Inc. Contractor RFI No.
6017 Redan Road L006-00003
Lithonia, Georgia

30058

Phone: (678) 482-

7778

Fax: (678) 482-

7727

Take your dreams off the shelf.

To David Rather (C. D. Moody Construction Company, Inc.)
Diana Alarcon (Stanley Love-Stanley P.C.)
Evan Jahn (Heery/Russell a joint Venture)
Ivenue Love-Stanley (Stanley Love-Stanley P.C.)
Iziah "Ike" Tiggs (C. D. Moody Construction Company, Inc.)

From David Rather (C. D. Moody Construction Company, Inc.) Date 9/9/2014
Reason for Request Engineering Conflict Response Required By

Subject Mechanical Yard Pavement Status

Drawing No. C2.00 Detail No.

CSI Code Reference No.

Information Requested

Sheet C2.00 notes that slab for mechnacal yard should be heavy duty pavement (Ref. Detail 3/C6.00). Finish schedule
on Al.22 states that the mechanical yard should be gravel. Please confirm mechanical yard will recieve heavy duty
pavement.

Recommendation

Notes

Response Mech yard will be heavy duty concrete paving. Refer to C200, C300 and C600 for details.

Response By Alan Wieczynski- Breedlove Land Planning
Responded 9.10.14

Supporting Documents

Document |Document Open |Description Date Size
Type (KB)
File SE Library RFI #003 - Mechanical Yard Pavement.pdf SE Library RFI #003 |9/9/2014]4049

- Mechanical Yard
Pavement.pdf
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Mech yard will be heavy duty concrete paving.  Refer to C200, C300 and C600 for details.
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Alan Wieczynski- Breedlove Land Planning
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FINISH PLAN NOTES

1. ALL WALLS TO BE PAINTED P1 U.N.O. (UNLESS
NOTED OTHERWISE).

2. FORFINISH LOCATION AND TYPES PLEASE REFER
TO FINISH SCHEDULE

3. FORFINISH LOCATION AND TYPES PLEASE REFER
TO FINISH SCHEDULE

FINISHES LEGEND

STANLEY
==

STANLEY
P DC O

ARCHITECTURE

INTERIORS
PLANNING

PROGRAM MANAGEMENT

1056 SPRING STREET, N.W.
ATLANTA, GEORGIA 30309-—-3818
404—-876—3055
404—-876—-6841 fax
www.stanleylove—stanleypc.com

Carpet Tile: Stained Concrete
ManUfaCturer: @ Manufacturer:
Style: Style:
CO|OI‘Z Color
Vinyl Composite Tile Wall Ceramic Tile:
Manufacturer: Manufacturer
Style: Color
Color: Size:
Manufacturer: Manufacturer:
Style: Color:
Color: SIZE:
Manufacturer: @ Manufacturer:
Style: Color:
Color: Size:
Rubber Base Paint
Manufacturer: Manufacturer:
Color: Color:
Number
Plastic Laminate
Manufacturer:
Manufacturer: @ Color: _
Color: Number:
Manufacturer:
Color: Manufacturer:
Coilor:
Solid Surface Number:
Manufacturer: Manufacturer:
Color: Color:
Number:
Manufacturer:
Color:
Number:

Solid Plastic Partition

IN ASSOCIATION WITH

CRAIG
GAULDEN
DAVIS

19 WASHINGTON PARK
GREENVILLE, SOUTH CAROLINA 29601
PHONE: (864) 242 0761
FAX: (864) 501 9945
www.cdgarch.com

NEW SOUTHEAST
ATLANTA PUBLIC LIBRARY
1463 PRYOR ROAD SW
ATLANTA / FULTON COUNTY, GEORGIA 30315

Manufacturer:
)
ﬁ Color 1:

@ Manufacturer:
Color 2:

CONSULTANT

01- ROOM FINISH SCHEDULE FIRST FLOOR
ROOM NO. ROOM NAME AREA FLOORFINISH | BASEFINISH | WALLFINISH | CEILING FINISH COMMENTS
01 LOBBY STAIN CONCRETE | WOOD PAINT EXP. TO STRUCT.
02 CONFERENCE ROOM CARPET TILE RUBBER PAINT PAINT
03 STORAGE SEALED CONC. | RUBBER PAINT EXP. TO STRUC.
04 GALLEY VCT RUBBER PAINT ACT.
05 MEETING ROOM CARPET TILE RUBBER PAINT AC.T,
06 WOMEN'S TOILET CERAMIC TILE CERAMIC TILE | CERAMIC TILE | PAINT
07 MEN'S TOILET CERAMIC TILE CERAMIC TILE | CERAMIC TILE | PAINT
08 TEEN AREA CARPET TILE RUBBER PAINT AC.T.
09 GROUP STUDY CARPET TILE RUBBER PAINT AC.T.
10 GROUP STUDY CARPET TILE RUBBER PAINT ACT.
11 READING CARPET TILE RUBBER PAINT PAINT
12 SERVICE DESK CARPET TILE RUBBER ) PAINT
13 ADULT COMPUTERS CARPET TILE RUBBER PAINT PAINT
14 ADULT COLLECTION CARPET TILE RUBBER PAINT PAINT
15 READING LOUNGE CARPET TILE RUBBER PAINT PAINT
16 CHILDREN'S COMPUTERS CARPET TILE RUBBER 3 PAINT
17 CHILDREN'S COLLECTION CARPET TILE RUBBER SAINT PAINT
18 PROGRAM ROOM CARPET TILE RUBBER PAINT ACT.
19 WORK ROOM CARPET TILE RUBBER PAINT ACT.
20 BRANCH MANAGER CARPET TILE RUBBER PAINT AC.T.
21 BREAK ROOM VCT RUBBER PAINT ACT.
22 STORAGE SEALED CONC. | RUBBER PAINT ACT.
23 BOOK DROP SEALED CONC. | RUBBER PAINT ACT.
24 SHIPPING AND RECIEVING SEALED CONC. | RUBBER PAINT ACT.
25 DATA SEALED CONC. | RUBBER PAINT EXP. TO STRUCT.,
26 FAMILY TOILET CERAMIC TILE | CERAMIC TILE | CERAMIC TILE | PAINT
27 TOILET CERAMIC TILE | CERAMIC TILE | CERAMIC TILE | PAINT
28 JANITOR'S CLOSET SEALED CONC. | RUBBER PAINT EXP. TO STRUCT.,
29 HALL CARPET TILE RUBBER PAINT AC.T.
30 MECHANICAL ROOM SEALED CONC. RUBBER PAINT EXP. TO STRUCT.
31 ELECTRICAL ROOM SEALED CONC. | RUBBER PAINT EXP. TO STRUCT,
32 SERVICE YARD (_[BRAVEL ¥ - CMU
U
IOTES

See Sheet A1.25 for Schedule Notes

nd General Notes

CEILING FINISH/TYPE ABBREVIATIONS

A GYPSUM WALLBOARD

B1 2X2 ACOUSTICAL TILE THIN LINE
B2 2X2 ACOUSTICAL TILE FINE LINE
B3 2X2 ACOUSTICAL TILE SCRUBBLE
EXP -- EXPOSED STRUCTURE

FLOOR FINISH ABBREVIATIONS
CONC CONCRETE
CPT CARPET TILE
FCT FLOOR CERAMIC TILE
CS CONCRETE FLOOR SEALER
VCT  VINYL COMPOSITION TILE
SV SHEET VINYL

WALL FINISH ABBREVIATIONS
GB GYPSUM WALLBOARD MOSIC TILE
MB  BASE
PT  PAINT

RB  RUBBER BASE

WCT WALL CERAMIC TILE

WP WOOD PANELING

FRP FIBERGLASS REINFORCED
PLASTIC

DRAWING TITLE

FINISH SCHEDULE
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atlanta-fulton public library system

PROFESSIONAL SEAL
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Scales as stated hereon are valid on the original drawing.
The dimensions of which are 30x42 inches. The scales
noted herein are hereby changed by the ratio of the overall
sheet dimensions of the print to corresponding dimensions
of the original drawing.

The drawing is the property of Stanley, Love-Stanley, P.C.
and is not to be reproduced or copied in whole or in part. It
is only to be used for the project and site specifically
identified herein and is not to be used on any other project.
It is to be returned upon request.
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SOUTHEAST ATLANTA LIBRARY
ADDENDUM #3
OCTOBER 7, 2014

This Addendum #3 dated October 7, 2014 issued by C D Moody Construction, Co., Inc. is hereby

made part of the Southeast Atlanta Library. The changes and/or clarifications included in this Addendum
shall be considered as part of the Bidding Documents and shall supersede, amend, add to, or subtract from
those conditions included in the original Bid Documents, including the Project Bid Package, Drawings,
Specifications, previous Addenda, etc.

Failure to acknowledge this Addendum may subject Bidder to disqualification.

Addendum #3 Requests For Information
* RFI# 004 — Door Hardware Schedule and Specs. (See attached RFI; 21 pages)
* RFI#005 - Wall Coverings (see attached RFI; 2 pages)
* RFI#006 — HVAC Controls (See attached RFI; 3 pages)
*  RFI#007 — Architectural Woodwork and Solid Surface Countertops (See attached RFI; 3 pages)

END OF ADDENDUM #3



9/22/2014

Request For Information

a il

atlanta-fulton public library system

Take your dreams off the shelf.

| Request For Information |

Project [L006] -

View Date 9/22/2014

Southeast
Library

C. D. Moody
Construction

Company, Inc.

RFI No. 00004

6017 Redan Road
Lithonia, Georgia

30058

Phone: (678) 482-

7778

Fax: (678) 482-

7727

Primary Responder Date 9/19/2014
Status
cc Resolved Date
From David Rather ) Reason for Request  Insufficient Information
C. D. Moody Construction Company, Inc. .
Action Requested
Probable Cost Effect
Probable Time Effect
Priority
Response Due
Subject Door Hardware Schedule and Specifications
Drawing No. A10.00 Detail No.
CSI Code Other Ref. No.

Information Requested
CDM is in the process of creating bid packages for the second bid phase. This bid phase will include door hardware.

Currently, the Construction Documents do not include a door hardware specification or reference hardware designations
on the door schedule. Please provide door hardware specifications and schedule.

Recommendation

Response Information

| Responder Date Response
See attachments
September 22, 2014
Supporting documents and attached files
This RFI has the following supporting documents and attached files:
Description Date Open as
Ega File Director: SE Library RFI #004 - Door Hardware Schedule an... 440KB 9/19/2014
[l Attached file fg)eSupporting document
Distribution
Recipient Company Method Date
David Rather C. D. Moody Construction Company, Inc. |Message 9/19/2014
Diana Alarcon Stanley Love-Stanley P.C. Message 9/19/2014
Evan Jahn Heery/Russell a joint Venture Message 9/19/2014
Ivenue Love-Stanley |Stanley Love-Stanley P.C. Message 9/19/2014

https://secure.constructware.com/Common/View/Document_Display.asp?DocumentType=77&ltemID=48677945

12


slsuser2
Text Box
See attachments
September 22, 2014



9/22/2014 Request For Information

|Iziah "Tke" Tiggs |C. D. Moody Construction Company, Inc. |Email: itiggs@cdmoodyconstruction.com | 9/19/2014|

https://secure.constructware.com/Common/View/Document_Display.asp?DocumentType=77&ltemID=48677945 2/2



FIRST FLOOR

DOOR FRAME LOCATIONS

w LABEL | HDWR
NO. [TYPE| ~ WIDTH | HEIGHT | THKNS.| MATERIAL| S HEAD JAMB SILL MATERIAL| DR. & FR | SET # FROM 10 REMARKS
olA | cc| PR 2-6" [8-0" | 13/4°] AL/GL| 1 - - - ALUM. - 1| LOBBY 01 OUTSIDE NOTE 1, 4
0B | CC| PR 2-6" |8-0" | 13/4”] AL/GL | IA - - - ALUM. - 2 | READING ROOM 11 LOBBY 0 NOTE 1, 4
02 | A 4£-0" |8-2" | 13/4] SCW. | - - - - HM. - 3 | LoBBY 01 CONFERENCE ROOM 02 | NOTE 2
03 AA| PR 3-0" | 8-0" | 1 3/4"] SCW. | B - - . H.M. - 4 | STORAGE 03 MEETING ROOM 05 -
04A | A 3-0" |8-0" | 13/4”] SCW. | A - - - H.M. _ 5 | GALLEY 04 CONFERENCE ROOM 02 | -
048 | A 3-0" | 8-0" | 13/4"] SCW. | A - - - H.M. - 5 | GALLEY 04 MEETING ROOM 05 -
05A | A 6-2" |8-0" | 13/4" SCW | - - - - C.0. - 3 | MEETING ROOM 05 LOBBY 01 NOTE 2
058 | A 30" |7-10" | 1 3/4] HM. | a - - - HM. - 6 | MEETING ROOM 05 OUTSIDE -
06 B 3-0" |8-0" | 13/47] SCW. | a - - - HM. - 7 | WOMEN'S TOILET 06 LOBBY 01 -
07 |8 30" |8-0" | 13/4" SCW. | p - - - HM. - 7 | MEN'S TOILET 07 LOBBY 0 -
09 | A 3-0" |9-0" | 13/47 SCW.| ID - - - HM. - 9 | ADULT COMPUTERS 13 | STUDY GROUP 09 NOTE 4
10 A 3-0" |9-0" | 13/4] SCW. | IE - - - HM. - 9 | ADULT COLLECTION 14 | STUDY GROUP 10W NOTE 4
17 | A I-0" 710" [ 13/47) HM. | A - - - HM. - 8 | CHILDREN'S COLLECTION | QUTSIDE -
180 | A 6—6" | 8-2" | 13/4 scw | - _ _ _ C.0. - 35 | PROGRAM ROOM 18 READING 11 NOTE 2
188 | C 3-0" |8-0" | 13/4"] AL/GL | 15 - - - ALUM. _ 6 | PROGRAM ROOM 18 QUTSIDE NOTE 4
19 |c 3-0" |8-0" | 13/4] wosol | IF - - - HM. _ 10| WORKROOM 19 READING 11 NOTE 4
200 | C 3-0" |8-0" | 13/4 wb/GL | H - - - HM. _ 9 | WORKROOM 19 BRANCH MANAGER 20 | NOTE 4
208 | A 3-0" |8-0" | 13/ aL/oL | 13 - - - ALUM. _ 8 | BRANCH MANAGER 20 | OUTSIDE NOTE 4
21 A 3-0" |8-0" | 13/4"] SCW | IG - - - HM. _ 11 | HALL 29 BREAKROOM 21 NOTE 4
22 A 3-0" |8-0" | 13/4" scw | A - - - HM. _ 5 | HALL 29 STORAGE ROOM 22 -
23 | A 3-0" |8-0" | 13/4] scw | A - - - M. _ 5 | SHIPPING & RECIEVING 24| BOOK DROP 23 -
24 | H [3-6"+2-6"7-10" | 1 3/4"] - B - - - HM. _ 12 | SHIPPING & RECIEVING 24| OUTSIDE 2 DOORS AS SIZED (SEE PLAN)
25 F 30" |8-0" | 13/4] Scw | A - - - H.M. _ 13 | HALL 29 DATA ROOM 25 -
2% | B 3-0" |8-0" | 13/4" scw | A - - - HM. _ 14 | CHILDRENS COLLECTION 17 FAMILY TOILET 26 -
27 B 30" [8-0" | 13/4"] SCW | A - - - H.M. _ 14 | HALL 29 TOILET 27 -
28 | A 3-0° |9-0" | 13/4] scw | A - - - HM. _ 5 |HALL 29 JANITOR'S CLOSET 28 | -
308 | A 3-0" |9-0" | 13/4] HM. | A - _ _ HM. _ 10 | HALL 29 MECHANICAL ROOM 30 | -
308 | AA| PR 3-0" |9-0" | 13/47] HM. | B _ - - HM. _ 15 | MECHANICAL ROOM 30 | MECHANICAL YARD 32 | -
31 A 3-0" |9-0" | 13/4] HM | A - - - HM. _ 13| ELECTRICAL ROOM 31 MECHANICAL ROOM 30 | -
3 |- | PR4-0" |9-0 - leALvMTL - - - _ CALVMIL|  _ 16 | MECHANICAL YARD 32 | OUTSIDE NOTE 3

DOOR SCHEDULE NOTES:

1. SLIDING ALUMINUM/GLASS DOORS IN STOREFRONT.
2. ROLLING BARN STYLE DOOR WITH HARDWARE ABOVE.

3. OUTDOOR GATE - ELEVATIONS, DETAILS AND HARDWARE
SHOWN ON SHEET A0.12

4. DOORS WITHIN STOREFRONT HAVE WINDOW SIZES DEFINED IN
WINDOW TYPES AS SHOWN ON SHEET A11.00. DOOR FRAMES
ARE IDENTIFIED AND DIMENSIONED BY WINDOW TYPES.



New Southeast Atlanta Branch Library 08 7100-1
SLS-3123 Door Hardware
PLA-14024

SECTION 08 7100
DOOR HARDWARE
PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes items known commercially as finish or door hardware that are
required for swing, sliding, and folding doors, except special types of unique hardware
specified in the same sections as the doors and door frames on which they are
installed.

B. This Section includes the following:
1 Hinges
2 Continuous hinges
3 Key control system
4. Lock cylinders and keys
5. Lock and latch sets
6 Bolts
7 Exit devices
8 Push/Pull units
9. Closers
10. Overhead holders
1. Miscellaneous door control devices
12. Door trim units
13. Protection plates
14. Weatherstripping for exterior doors
15. Sound stripping for interior doors
16. Automatic drop seals (door bottoms)
17. Astragals or meeting seals on pairs of doors
18. Thresholds

C. Related Sections: The following Sections contain requirements that relate to this
Section:

Section 07 9200: Joint Sealants

Section 08 1113: Hollow Metal Doors and Frames

Section 08 1116: Aluminum Flush Doors and Frames

Section 08 1400: Wood Doors

Section 08 3313: Coiling Counter Doors

Section 08 4113: Aluminum-Framed Entrances and Storefronts

Section 28 2000: Access Control System

Section 28 3000: Addressable Fire Alarm System

ONoOORWN
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D. Products furnished but not installed under this Section to include:
1. Cylinders for locks on entrance doors.
2. Final replacement cores and keys to be installed by Owner.

1.3 REFERENCES

A. Standards of the following as referenced:

American National Standards Institute (ANSI)
Door and Hardware Institute (DHI)

Factory Mutual (FM)

National Fire Protection Association (NFPA)
Underwriters' Laboratories, Inc. (UL)

a. UL 10C - Fire Tests Door Assemblies

SUE

6. Warnock Hersey
B. Regulatory standards of the following as referenced:
1. Department of Justice, Office of the Attorney General, Americans with

Disabilities Act, Public Law 101-336 (ADA).
2. CABO/ANSI A117.1: Providing Accessibility and Usability for Physically
Handicap People, 1992 edition.

1.4 SUBMITTALS

A. General: Submit the following in accordance with Conditions of Contract and Division 1
Specification sections.

B. Product data including manufacturers' technical product data for each item of door
hardware, installation instructions, maintenance of operating parts and finish, and other
information necessary to show compliance with requirements. For items other than
those scheduled in the Headings of Section 3, provide catalog information for the
specified items and for those submitted.

C. Final hardware schedule coordinated with doors, frames, and related work to ensure
proper size, thickness, hand, function, and finish of door hardware.

1. Final Hardware Schedule Content: Based on hardware indicated, organize
schedule into vertical format "hardware sets" indicating complete designations
of every item required for each door or opening. Use specification Heading
numbers with any variations suffixed a, b, etc. Include the following information:

a. Type, style, function, size, and finish of each hardware item.

b. Name and manufacturer of each item.

C. Fastenings and other pertinent information.

d Location of each hardware set cross-referenced to indications on

Drawings both on floor plans and in door and frame schedule.

e. Explanation of all abbreviations, symbols, and codes contained in
schedule.

f. Mounting locations for hardware.

g. Door and frame sizes and materials.

h. Keying information.

i.

Cross-reference numbers used within schedule deviating from those
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specified.

1) Column 1: State specified item and manufacturer.

2) Column 2: State prior approved substituted item and its
manufacturer.

2. Submittal Sequence: Submit final schedule at earliest possible date particularly
where acceptance of hardware schedule must precede fabrication of other work
that is critical in the Project construction schedule. Include with schedule the
product data, samples, shop drawings of other work affected by door hardware,
and other information essential to the coordinated review of schedule.

3. Keying Schedule: Submit separate detailed schedule indicating clearly how the
Owner's final instructions on keying of locks has been fulfilled.

Samples of each type of exposed hardware unit in finish indicated and tagged with full
description for coordination with schedule. Submit samples prior to submission of final
hardware schedule.

1. Samples will be returned to the supplier. Units that are acceptable and remain
undamaged through submittal, review, and field comparison process may, after
final check of operation, be incorporated in the Work, within limitations of keying
coordination requirements.

Templates for doors, frames, and other work specified to be factory prepared for the
installation of door hardware. Check shop drawings of other work to confirm that
adequate provisions are made for locating and installing door hardware to comply with
indicated requirements.

Contract closeout submittals:

1. Operation and maintenance data: Complete information for installed door
hardware.
2. Warranty: Completed and executed warranty forms.

1.5 QUALITY ASSURANCE

A

Single Source Responsibility: Obtain each type of hardware (latch and locksets, hinges,
closers, etc.) from a single manufacturer.

Supplier Qualifications: A recognized architectural door hardware supplier, with
warehousing facilities in the Project's vicinity, that has a record of successful in-service
performance for supplying door hardware similar in quantity, type, and quality to that
indicated for this Project and that employs an experienced detailer who is available to
Owner, Architect, and Contractor, at reasonable times during the course of the Work,
for consultation.

1. Require supplier to meet with Owner to finalize keying requirements and to
obtain final instructions in writing.

2. Require supplier to meet with installer prior to beginning of installation of door
hardware.

Fire-Rated Openings: Provide door hardware for fire-rated openings that complies with
NFPA Standard No. 80 requirements of authorities having jurisdiction. Provide only
items of door hardware that are listed and tested by UL or Warnock Hersey for given
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type/size opening and degree of label. Provide proper latching hardware, door closers,

approved-bearing hinges and seals whether listed in the Hardware Schedule or not. All

hardware shall comply with standards UBC 7-2 (1997) and UL 10C.

1. Where emergency exit devices are required on fire-rated doors, (with
supplementary marking on doors UL labels indicating Fire Door to be equipped
with Fire Exit Hardware) provide UL label on exit devices indicating Fire Exit
Hardware.

1.6 PRODUCT HANDLING

A. Tag each item or package separately with identification related to final hardware
schedule, and include basic installation instructions with each item or package.

B. Packaging of door hardware is responsibility of supplier. As material is received by
hardware supplier from various manufacturers, sort and repackage in containers clearly
marked with appropriate hardware set number to match set numbers of approved
hardware schedule. Two or more identical sets may be packed in same container.

C. Inventory door hardware jointly with representatives of hardware supplier and hardware
installer until each is satisfied that count is correct.

D. Deliver individually packaged door hardware items promptly to place of installation
(shop or Project site).

E. Provide secure lock-up for door hardware delivered to the Project, but not yet installed.
Control handling and installation of hardware items that are not immediately
replaceable so that completion of the Work will not be delayed by hardware losses both
before and after installation.

1.7  WARRANTY

A. Special warranties:
1. Hinges: Lifetime
2. Door Closers: Ten year period
3. Exit Devices: Three year period
4. Locks and Cylinders: Three year period

1.8 MAINTENANCE
A. Maintenance Tools and Instructions: Furnish a complete set of specialized tools and
maintenance instructions as needed for Owner's continued adjustment, maintenance,
and removal and replacement of door hardware.
B. Parts kits: Furnish manufacturers' standard parts kits for locksets, exit devices, and
door closers.

PART 2 - PRODUCTS
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2.1 MANUFACTURED UNITS
(* Denotes manufacturer referenced in the Hardware Headings)

A. Hinges:
1. Acceptable manufacturers:

a. Bommer

b. PBB*

c. Stanley

2. Characteristics:

a. Templates: Provide only template-produced units.

b. Screws: Provide Phillips flat-head screws complying with the following
requirements:

1) For metal doors and frames install machine screws into drilled
and tapped holes.

2) For wood doors and frames install threaded-to-the-head wood
screws.

3) For fire-rated wood doors install #12 x 1-1/4 inch, threaded-to-
the-head steel wood screws.

4) Finish screw heads to match surface of hinges or pivots.

C. Hinge pins: Except as otherwise indicated, provide hinge pins as

follows:

1) Out-Swing Exterior Doors: Non-removable pins.

2) Out-Swing Corridor Doors with Locks: Non-removable pins.
3) Interior Doors: Non-rising pins.

4) Tips: Flat button and matching plug. Finished to match leafs.

d. Size: Size hinges in accordance with specified manufacturer’s published
recommendations.

e. Quantity: Furnish one pair of hinges for all doors up to 5'0" high.
Furnish one hinge for each additional 2-1/2 feet or fraction thereof.

B. Continuous Hinges:
1. Acceptable manufacturers:

a. ABH

b. Select Products*

C. Zero

2. Characteristics:

a. Continuous gear hinges to be manufactured of extruded 6063-T6
aluminum alloy with anodized finish, or factory painted finish as
scheduled.

b. All hinges are to be manufactured to template. Uncut hinges shall be
non-handed and shall be a pinless assembly of three interlocking
extrusions applied to the full height of the door and frame without
mortising.

C. Vertical door loads shall be carried on chemically lubricated polyacetal
thrust bearings. The door and frame leaves shall be continually geared
together for the entire hinge length and secured with a full cover
channel. Hinge to operate to a full 180°.

d. Hinges to be milled, anodized and assembled in matching pairs.

Fasteners supplied shall be 410 stainless steel, plated and hardened.
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e. Provide UL listed continuous hinges at fire doors. Continuous hinges at
fire doors (suffix -FR) shall meet the required ratings without the use of
auxiliary fused pins or studs.

C. Cylinders:
1. Acceptable manufacturers:

a. Corbin/Russwin

b. Sargent

c. Schlage*

2. Characteristics:

a. Standard System: Except as otherwise indicated, provide new master
key system for Project.

b. Equip locksets with interchangeable core cylinders. Furnish final cores
and keys for installation by Owner.

C. Metals: Construct lock cylinder parts from brass or bronze, stainless
steel, or nickel silver.

d. Comply with Owner's instructions for master keying and, except as
otherwise indicated, provide individual change key for each lock that is
not designated to be keyed alike with a group of related locks.

1) Permanently inscribe each key with number of lock that identifies
cylinder manufacturer's key symbol, and notation, "DO NOT
DUPLICATE."

e. Provide construction keying for use during construction period. After
Date of Substantial Completion, void construction keying with Owner’s
permanent keying.

f. Key Material: Provide keys of nickel silver only.

g. Key Quantity: Furnish 3 change keys for each lock, 5 master keys for
each master system and 5 control keys for interchangeable core series.
1) Furnish one extra blank for each lock.

2) Deliver keys to Owner.
D. Locksets, Latchsets, Deadbolts:
1. Acceptable manufacturers:

a. Corbin/Russwin

b. Sargent

C. Schlage*

2. Mortise Locksets and Latchsets: as scheduled.

a. Chassis: cold-rolled steel, handing field-changeable without
disassembly.

b. Latchbolts: 3/4-inch throw stainless steel anti-friction type.

C. Lever Trim: through-bolted, accessible design, cast or solid rod lever as
scheduled. Spindles: independent break-away.

d. Thumbturns: accessible design not requiring pinching or twisting motions
to operate.

e. Deadbolts: stainless steel 1-inch throw.

f. Electric operation: Manufacturer-installed continuous duty solenoid.

g. Strikes: 16 gage curved stainless steel, bronze or brass with 1" deep box

construction, lips of sufficient length to clear trim and protect clothing.
Scheduled Lock Series and Design: Schlage L series, 12L design.
Certifications:
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1) ANSI A156.13, 1994, Grade 1 Operational, Grade 1 Security.
ANSI/ASTM F476-84 Grade 30 UL Listed.

3. Deadbolts: as scheduled. Rotating cylinder trim rings of attack-resistant design.
Mounting plates and actuator shields of plated cold-rolled steel. Mounting
screws of 1/4" dia. steel and protected by drill-resistant ball bearings. Steel
alloy deadbolt with hardened steel roller. Strike with 1/8" thick strike reinforcer
and two 3" long screws. ANSI A156.5, 1992 Grade 1 certified.

E. Exit Devices:

1. Acceptable manufacturers:

a. Precision

b. Sargent

c. Von Duprin*, 98/98 Series

2. Characteristics:

a. Exit devices shall be "UL" listed for life safety. All exit devices for fire
rated openings shall have "UL" labels for "Fire Exit Hardware."

b. Exit devices mounted on labeled wood doors shall be thru-bolted
mounted on the door per the door manufacturer’s requirements.

C. Trim shall be thru-bolted to the lock stile case.

d. Exit devices shall be made of brass, bronze, stainless steel, or aluminum
material, plated, anodized, or powder coated to the standard
architectural finishes to match the balance of the door hardware.

e. Provide glass bead conversion kits to shim exit devices on doors with
raised glass beads.

f. Exit devices shall be one manufacturer. No deviation will be considered.

g. Exit devices shall be non-handed. Touchpad shall extend a minimum of
1/2 of the door width and shall be a minimum of 2-3/16" in height. Plastic
touchpads are not acceptable. Latchbolts to be the deadlocking type.
Latchbolts shall have a self-lubricating coating to reduce wear. Plated or
plastic coated latchbolts are not acceptable. Plastic linkage and
“dogging” components are not acceptable.

h. Scheduled exit device trim: #12.

i. Surface vertical rod devices shall be UL labeled for fire door applications
without the use of bottom rod assemblies. Where bottom rods are
required for security applications, the devices shall be UL labeled for fire
doors applications with rod and latch guards by the device manufacturer.

F. Closers and Door Control Devices:

1. Acceptable manufacturers:

a. Corbin/Russwin

b. LCN Closers

c. PDQ Manufacturing*, 7100 Series

2. Characteristics:

a. Door closers shall be mounted and installed with thru bolts according to
manufacturer instructions.

b. Closers shall have fully hydraulic, full rack and pinion action with a high

strength cast iron cylinder.
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c. Closers for fire-rated doors shall be provided with temperature stabilizing
fluid that complies with standards UBC 7-2 (1997) and UL 10C.
d. Spring power shall be continuously adjustable over the full range of

closer sizes, and allow for reduced opening force for the physically
handicapped. Hydraulic regulation shall be by tamper-proof, non-critical
valves. Closers shall have separate adjustment for latch speed, general
speed and back check.

e. Closers shall have solid forged steel main arms (and forearms for
parallel arm closers) and where specified shall have a stop included in
the arm.

f. Access-Free Manual Closers: Where manual closers are indicated for

doors required to be accessible to the physically handicapped. Provide
adjustable units complying with ADA and ANSI A-117.1 provisions for
door opening force.

g. Closers to be installed to allow door swing as shown on plans. Doors
swinging into exit corridors shall provide for corridor clear width as
required by code. Where possible, mount closers inside rooms.

h. Powder coating finish to be certified to exceed 100 hours salt spray
testing by ETL, an independent testing laboratory used by BHMA for
ANSI certification.

Overhead Door Holders:

1. Acceptable manufacturers:
a. ABH Manufacturing®
b. Glynn Johnson
C. Rixson Firemark
2. Characteristics:
a. Provide heavy duty and medium duty door holders surface mounting of
brass, bronze or stainless steel.
b. Surface holders to be installed with the jamb bracket mounted on the
stop.
Floor Stops and Wall Bumpers:
1. Acceptable manufacturers:
a. Burns*
b. Rockwood Manufacturing
C. Trimco Manufacturing
2. Characteristics: Refer to Hardware Headings.

Door Bolts/Coordinators:

1. Acceptable manufacturers:
a. Burns*
b. Rockwood Manufacturing
C. Trimco Manufacturing
2. Characteristics:
a. Flush bolts to be forged brass 6-3/4" x 1", with 1/2" diameter bolts.

Plunger to be supplied with milled surface one side that fits into a
matching guide.
b. Automatic flush bolts to be UL listed as top and bottom bolts on a pair of
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classified fire doors. Bolt construction to be of rugged steel and brass
components.

C. Self-latching flush bolts to be UL listed as top and bottom bolts on a pair
of classified fire doors. Bolt construction to be of rugged steel and brass
components.

d. Coordinator to be soffit mounted non-handed fully automatic UL listed
coordinating device for sequential closing of paired doors with or without
astragals.

e. Provide filler piece to close the header. Provide brackets as required for
mounting of soffit-applied hardware.

Push Plates:
1. Acceptable manufacturers:
a. Burns*
b. Rockwood Manufacturing
C. Trimco Manufacturing
2. Characteristics:
a. Exposed Fasteners: Provide manufacturers standard exposed
fasteners.
b. Material to be wrought stainless steel, per the Hardware Headings.
C. Provide plates sized as shown in Hardware Headings.

Door Pulls & Pull Plates:

1. Acceptable manufacturers:
a. Burns*
b. PRL Glass Systems
C. Trimco Manufacturing
2. Characteristics:
a. Provide concealed thru-bolted trim on back to back mounted pulls, but
not for single units.
b. Material to be extruded forged/ cast, brass/ bronze/ aluminum/ stainless
steel.
C. Provide units sized as shown in Hardware Headings.

Push Pull Sets:

1. Acceptable manufacturers:
a. Burns*
b. Rockwood Manufacturing
c. Trimco Manufacturing
2. Characteristics:
a. Provide mounting systems as shown in hardware sets.
b. Material to be stainless steel.
C. Provide Push/Pull sets sized as shown in Hardware Headings.

Protective Plates:

1. Acceptable manufacturers:
a. Burns*
b. Rockwood Manufacturing

C. Trimco Manufacturing
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2. Characteristics:

a. Provide manufacturers standard exposed fasteners for door trim units
consisting of either machine screws or self-tapping screws.

b. Materials:
1) Metal Plates: Stainless Steel, .050 inch (U.S. 18 gage).

c. Fabricate protection plates not more than 2 inches less than door width
on hinge side and not more than 1 inch less than door width on pull side.

d. Heights:

1) Kick plates to be 8 inches in height.
2) Mop plates to be 8 inches in height.
3) Armor plates to be 30 inches in height. Armor plates on fire
doors to comply with NFPA 80.
Latch Guards:
1. Acceptable manufacturers:
a. Burns*
b. Glynn Johnson
C. Latch Gard

2. Characteristics:
a. Stainless Steel
b. Locate on exterior doors with locksets.
C. Provide largest size to fit door hardware, cut edge if required to fit

around lock rose.

Thresholds:
1. Acceptable manufacturers:

a. National Guard Products, Inc.*

b. Reese Industries

C. Zero Weatherstripping Co., Inc.
2. Types: Indicated in Hardware Headings.

Door Seals/Gasketing:

1. Acceptable manufacturers:
a. National Guard Products, Inc.*
b. Reese Industries
c. Zero Weatherstripping Co., Inc.
2. Types: Indicated in Hardware Headings.
Silencers:
1. Acceptable manufacturers:
a. Burns*
b. Rockwood Manufacturing
C. Trimco Manufacturing
2. Three for each single doors; four for pairs of doors.

Sliding Door Hardware:
1. Acceptable manufacturers:
a. KN Crowder
b. PRL Glass Systems
2. Types: Indicated in Hardware Heading.
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Key Cabinet and System:

1. Acceptable manufacturers:
a. Lund
b. Telkee, Inc.
2. Provide a key control system including envelopes, labels, tags with self-locking

key clips, receipt forms, 3-way visible card index, temporary markers,

permanent markers, and standard metal cabinet, all as recommended by

system manufacturer, with capacity for 50 hooks.

a. Provide complete cross index system set up by key control distributor,
and place keys on markers and hooks in the cabinet as determined by
the final key schedule.

b. Provide hinged-panel type cabinet for wall mounting.

2.2 MATERIALS AND FABRICATION

A

Base Metals: Produce hardware units of basic metal and forming method indicated,
using manufacturer's standard metal alloy, composition, temper, and hardness, but in
no case of lesser (commercially recognized) quality than specified for applicable
hardware units by applicable ANSI/BHMA A156 series standards for each type of
hardware item and with ANSI/BHMA A156.18 for finish designations indicated. Do not
furnish "optional" materials or forming methods for those indicated, except as otherwise
specified.

Fasteners: Provide hardware manufactured to conform to published templates,

generally prepared for machine screw installation.

1. Do not provide hardware that has been prepared for self-tapping sheet metal
screws, except as specifically indicated. Self-tapping screws are not an
acceptable installation method.

2. Furnish screws for installation with each hardware item. Provide Phillips
flat-head screws except as otherwise indicated. Finish exposed (exposed under
any condition) screws to match hardware finish or, if exposed in surfaces of
other work, to match finish of this other work as closely as possible including
"prepared for paint" surfaces to receive painted finish.

3. Coordinate with wood doors and metal doors and frames where thru-bolts are
used as a means of reinforcing the work, provide sleeves for each thru-bolt
fastener.

2.3 HARDWARE FINISHES

A

Match items to the manufacturer’s standard color and texture finish for the latch and
lock sets (or push-pull units if no latch or lock sets).

Provide finishes that match those established by ANSI or, if none established, match
the Architect’'s sample.

Provide quality of finish, including thickness of plating or coating (if any), composition,
hardness, and other qualities complying with manufacturer’s standards, but in no case
less than specified by referenced standards for the applicable units of hardware.
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Provide protective lacquer coating on all exposed hardware finishes of brass, bronze,
and aluminum, except as otherwise indicated. The suffix "-NL" is used with standard
finish designations to indicate "no lacquer.”

The designations used to indicate hardware finishes are those listed in ANSI/BHMA

A156.18, "Materials and Finishes," including coordination with the traditional U.S.

finishes shown by certain manufacturers for their products.

Hinges (Interior doors): 652 (US26D) Satin Chrome Plated Steel

Continuous Hinges: 628 (US28) Clear Anodized Aluminum

Flush Bolts: 626 (US26D) Satin Chrome Plated Brass/Bronze

Mortise Locks: 630 (US32D) Satin Stainless Steel

Cylindrical Locks: 626 (US26D) Satin Chromium Plated

Exit Devices: 628 (US28) chassis, 689 (powder coated) or plated to match

adjacent hardware covers, and 630 (US32D) touchpads

7. Door Closers: Powder Coat to match adjacent hardware

8. Push Plates: 630 (US32D) Satin Stainless Steel

9. Pull Plates: 630 (US32D) Satin Stainless Steel

10. Protective Plates: 630 (US32D) Satin Stainless Steel

1. Door Stops: 626 (US26D) Satin Chrome Plated Brass/Bronze

12. Overhead Holders: 630 Satin Stainless Steel and 689 Powder Coated Steel (as
scheduled)

13. Thresholds/Weatherstripping: 627/628 (US27/US28) Aluminum

COOhwWN=

PART 3 - EXECUTION

3.1

INSTALLATION

A

Mount hardware units at heights indicated in following applicable publications, except

as specifically indicated or required to comply with governing regulations and except as

otherwise directed by Architect.

1. "Recommended Locations for Builders Hardware for Standard Steel Doors and
Frames" by the Door and Hardware Institute.

Install each hardware item in compliance with the manufacturer's instructions and
recommendations. Where cutting and fitting is required to install hardware onto or into
surfaces that are later to be painted or finished in another way, coordinate removal,
storage, and reinstallation or application of surface protection with finishing work
specified in the Division 9 Sections. Do not install surface-mounted items until finishes
have been completed on the substrates involved.

Set units level, plumb, and true to line and location. Adjust and reinforce the
attachment substrate as necessary for proper installation and operation.

Drill and countersink units that are not factory prepared for anchorage fasteners.
Space fasteners and anchors in accordance with industry standards.

Where both floor stops and wall stops are specified in headings, select the proper stop
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based upon conditions at each opening in that heading. Use a floor stop only when
conditions would prohibit using a wall stop.

Set thresholds for exterior doors in full bed of butyl-rubber or polyisobutylene mastic
sealant complying with requirements specified in Section 07 9200 Joint Sealers.

Weatherstripping and Seals: Comply with manufacturer's instructions and
recommendations to the extent installation requirements are not otherwise indicated.

ADJUSTING, CLEANING, AND DEMONSTRATING

A.

Adjust and check each operating item of hardware and each door to ensure proper
operation or function of every unit. Replace units that cannot be adjusted to operate
freely and smoothly or as intended for the application made.

1. Where door hardware is installed more than one month prior to acceptance or
occupancy of a space or area, return to the installation during the week prior to
acceptance or occupancy and make final check and adjustment of all hardware
items in such space or area. Clean operating items as necessary to restore
proper function and finish of hardware and doors. Adjust door control devices to
function properly with final operation of heating and ventilating equipment.

Clean adjacent surfaces soiled by hardware installation.

Door Hardware Supplier's Field Service

1. Inspect door hardware items for correct installation and adjustment after
complete installation of door hardware.

2. Instruct Owner's personnel in the proper adjustment and maintenance of door
hardware and hardware finishes.

3. File written report of this inspection to Architect.

Prior to project completion, representatives of the lock, exit device and overhead closer
manufacturers shall inspect and adjust all units and certify that all units are installed in
accordance with the manufacturer’s instructions, and are regulated properly and
functioning correctly. A written report shall be provided to the Architect as to the
inspection and shall include appropriate certificates.

HARDWARE SCHEDULE

HEADING #1

EACH OPENING TO HAVE:

1

NOTE:

CYLINDER

BALANCE OF HARDWARE BY DOOR MANUFACTURER



New Southeast Atlanta Branch Library 08 7100-14
SLS-3123 Door Hardware
PLA-14024

HEADING #2

EACH OPENING TO HAVE:

1 ACCESS CONTROL BY SECURITY

NOTE: BALANCE OF HARDWARE BY DOOR MANUFACTURER
COORDINATE INSTALLATION OF SECURITY HARDWARE WITH
ELECTRICAL AND SECURITY SYSTEMS

HEADING #3

EACH OPENING TO HAVE:

1 SET SLIDING DR HDW RUBY W175 OPTION 1
1 LOCKING LADDER PULL  48LLP STRIKE ON TOP
1 CYLINDER

HEADING #4

EACH PAIR TO HAVE:

8 HINGES BB81

1 SET FLUSHBOLTS 590 X 545
1 LOCKSET L9070PD
2 OVERHEAD STOPS 4424
HEADING #5

EACH DOOR TO HAVE:

HINGES BB81
1 LOCKSET L9070PD
1 OVERHEAD STOP 4424
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HEADING #6

EACH DOOR TO HAVE:

HEADING #7

CONTINUOUS HINGE
EXIT DEVICE
CYLINDER

DOOR PULL

DOOR CLOSER

THRESHOLD

DOOR BOTTOM SEAL
SET DOOR SEALS
DRIP CAP

EACH DOOR TO HAVE:

L QL L QS G U .

HEADING #8

HINGES
PUSH-PULL SET
CLOSER
KICKPLATE
MOP PLATE
DOOR STOP

EACH DOOR TO HAVE:

—_— ) -

HEADING #9

CONTINUOUS HINGE
EXIT DEVICE
DOOR CLOSER

THRESHOLD

DOOR BOTTOM SEAL
SET DOOR SEALS
DRIP CAP

EACH DOOR TO HAVE:

HINGES
LOCKSET
DOOR STOP

Door Hardware

SL-18HD
99NL-OP

VP4241-16 X TYPE 9MD

7100DS (DROP PLATE AND SPACERS AS
CONDITIONS REQUIRE)

425 X RCE

200SA

160SA

16A

4B81

54VP4241-12 X 74 X TYPE 12
7100

KP X B4E X CSK

MP X B4E X CSK

575

SL-18HD

99EO

7100DS (DROP PLATE AND SPACERS AS
CONDITIONS REQUIRE)

425 X RCE

200SA

160SA

16A

BB81
L9070PD
575
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HEADING #10
EACH DOOR TO HAVE:

HINGES
LOCKSET
CLOSER
KICKPLATE

_ A a N

HEADING #11

EACH DOOR TO HAVE:

4 HINGES

1 PASSAGE SET
1 DOOR STOP
HEADING #12

EACH PAIR TO HAVE:

CONTINUOUS HINGE
CONTINUOUS HINGE
REMOVABLE MULLION
EXIT DEVICE

EXIT DEVICE
CYLINDERS

ACCESS CONTROL
CLOSERS
KICKPLATES
THRESHOLD

DOOR BOTTOM SEALS
SET DOOR SEALS
MULLION SEAL

DRIP CAP

L UL N \C SN G O RN |\, [ N N L W

NOTE:

Door Hardware

BB81

L9070PD
7100DSHO

KP X B4E X CSK

BB81
L9010
575

SL-18HD

SL-18HD X CTW-4
KR4954

99EO

E99L

BY SECURITY
7100DSHO

KP X B4E X CSK
425 X RCE
200SA

160SA

5100

16A

COORDINATE INSTALLATION OF SECURITY HARDWARE WITH

ELECTRICAL AND SECURITY SYSTEMS



New Southeast Atlanta Branch Library

08 7100-17

SLS-3123
PLA-14024

HEADING #13
EACH DOOR TO HAVE:

HINGES
LOCKSET
CLOSER
KICKPLATE
DOOR STOP

_ A A AN

HEADING #14
EACH DOOR TO HAVE:

HINGES
PRIVACY SET
CLOSER
KICKPLATE
MOP PLATE
DOOR STOP

JEL R L QS U U A

HEADING #15
EACH PAIR TO HAVE:

CONTINUOUS HINGES
SET FLUSHBOLTS
LOCKSET

CLOSERS
KICKPLATES
THRESHOLD

DOOR BOTTOM SEALS
SET DOOR SEALS
ASTRAGAL SEAL

DRIP CAP

2 A AN 2PN, N

HEADING #16

EACH PAIR TO HAVE:

2 CONTINUOUS HINGES
1 SET FLUSHBOLTS

1 LOCKSET

2 CLOSERS

2

KICKPLATES

Door Hardware

BB81

L9080PD

7100

KP X B4E X CSK
575

BB81

L9496

7100

KP X B4E X CSK
MP X B4E X CSK
575

SL-18HD

590 X 545
L9080PD
7100DSHO

KP X B4E X CSK
425 X RCE
200SA

160SA

125NA X 125NA
16A

SL-18HD

590 X 545
L9080PD
7100DSHO

KP X B4E X CSK



New Southeast Atlanta Branch Library 08 7100-18
SLS-3123 Door Hardware
PLA-14024

END OF SECTION



atlanta-fulton public library system

Take your dreams off the shelf.

| Request For Information |

Project [LO06] -

View Date 9/22/2014

Southeast
Library

C. D. Moody
Construction

Company, Inc.

RFI No. 00005

6017 Redan Road
Lithonia, Georgia

30058

Phone: (678) 482-

7778

Fax: (678) 482-

7727

Date

Status

Resolved Date
Reason for Request
Action Requested
Probable Cost Effect
Probable Time Effect
Priority

Response Due

9/19/2014

Insufficient Information
Clarification

Primary Responder
CC
From David Rather
C. D. Moody Construction Company, Inc.
Subject Wall Coverings
Drawing No. Al.22 Detail No.
CSI Code Other Ref. No.

Information Requested

Spec. Section 09 7200 is included in the project manual for Wall Coverings. The specifications state they will be included,
“as indicated on drawings...”, however, no wall coverings are indicated in the finish schedule. Please confirm wall
coverings will be included and indicate areas where they are to be applied.

Recommendation

Response Information

| Responder |

Date | Response
Wall covering is not in the scope. SL-S will request to Spec. writer to
delete Section 09 7200 from the specification document.
September 22, 2014
This RFI has the following supporting documents and attached files:
Description Date Open as
E_']g File Director: SE Library RFI #005 - Wall Coverings.pdf 238KB 9/19/2014

|| Attached file E.]E,Supporting document

Distribution

Recipient Company Method Date
David Rather C. D. Moody Construction Company, Inc. |Message 9/19/2014
Diana Alarcon Stanley Love-Stanley P.C. Message 9/19/2014



slsuser2
Text Box
Wall covering is not in the scope. SL-S will request to Spec. writer to delete Section 09 7200 from the specification document.
September 22, 2014



Ivenue Love-Stanley

Stanley Love-Stanley P.C.

Message

9/19/2014

Iziah "Ike" Tiggs

C. D. Moody Construction Company, Inc.

Email: itiggs@cdmoodyconstruction.com

9/19/2014




Request For Information

atlanta-fulton public library system e

Take your dreams off the shelf.

https://secure.constructware.com/Common/View/Document_Display.as...

\ Request For Information

Project [LOO6] - View Date 9/26/2014
Southeast

Library

C. D. Moody

Company, Inc. RFI1 No. 00006
6017 Redan Road

Lithonia, Georgia

30058
Phone: (678)
482-7778
Fax: (678)
482-7727
Primary Responder Date 9/24/2014
Status Open
cc Resolved Date
From David Rather ) Reason for Request Alternate Proposal
C. D. Moody Construction Company, Inc. X
Action Requested
Probable Cost Effect
Probable Time Effect
Priority
Response Due 9/26/2014
Subject Building Automation System
Drawing No. Detail No.
CSI Code Other Ref. No. 23 8000-2.1

Information Requested

Spec Section 23 8000-2.1 lists acceptable manufacturers of the BAS as Johnson, Siemens, Controls Concept and
Automated Logic. One of the Subcontractors bidding on the HVAC package would like to know if Honeywell could be

listed as an acceptable manufacturer. Please advise.

Recommendation

Response Information

| Responder Date

Response

See attachment with owner's response.
September 25, 2014

lof1l

Distribution
Recipient Company Method Date
David Rather C. D. Moody Construction Company, Inc. |Message 9/24/2014
Diana Alarcon Stanley Love-Stanley P.C. Message 9/24/2014
Evan Jahn Heery/Russell a joint Venture Message 9/24/2014
Ivenue Love-Stanley |Stanley Love-Stanley P.C. Message 9/24/2014
Iziah "lke" Tiggs C. D. Moody Construction Company, Inc. |Email: itiggs@cdmoodyconstruction.com 9/24/2014
9/26/2014 2:43 PM


slsuser2
Text Box
See attachment with owner's response.
September 25, 2014


From: Jahn, Evan

To: David Rather; David Rather; ilove-stanley@stanleylove-stanleypc.com; dalarcon@stanleylove-stanleypc.com
Cc: Collins, Alfred; Gerard, Gerhardt; Pettit, Jeffrey

Subject: RE: RFI No. 00006: "Building Automation System" Submitted for Southeast Library [L0O06]

Date: Wednesday, September 24, 2014 4:10:08 PM

Please have him also provide the product data required so that Fulton County and N&B can fully
evaluate.

Thanks,

EVAN JAHN |SENIOR PROJECT MANAGER

LEED ACCREDITED PROFESSIONAL BD+C

HEERY/RUSSELL, A JOINT VENTURE;|

ONE MARGARET MITCHELL SQUARE, 6TH FLOOR; ATLANTA, GA 30303
404-730-2121 (OFFICE) | 404-557-9609 (CELL)

From: David Rather [DRather@cdmoodyconstruction.com]

Sent: Wednesday, September 24, 2014 3:49 PM

To: Jahn, Evan; David Rather; ilove-stanley@stanleylove-stanleypc.com; dalarcon@stanleylove-
stanleypc.com

Cc: Collins, Alfred; Gerard, Gerhardt; Pettit, Jeffrey

Subject: RE: RFI No. 00006: 'Building Automation System' Submitted for Southeast Library [LO0O6]

Evan,

Shumate mentioned that there was another library where they used Honeywell. | had no way to
confirm that though. 1 have already informed him to price one of the systems specified and provide a
deductive alternate for Honeywell.

David Rather

Project Manager

C.D. Moody Construction Company
6017 Redan Road

Lithonia, GA 30058

Cell: (770) 547-7676

Fax: (770) 482-9643

————— Original Message-----

From: Jahn, Evan [mailto:Evan.Jahn@fultoncountyga.gov]

Sent: Wednesday, September 24, 2014 3:36 PM

To: David Rather; ilove-stanley@stanleylove-stanleypc.com; dalarcon@stanleylove-stanleypc.com; David
Rather

Cc: Collins, Alfred; Gerard, Gerhardt; Pettit, Jeffrey

Subject: RE: RFI No. 00006: 'Building Automation System' Submitted for Southeast Library [LOO6]

David - the BAS Spec is a Fulton County Standard. If you want Fulton County (and N&B) to consider
another manufacturer, please have them follow the Substitution request procedures in 012500 of the
Project Manual.

Thanks,

EVAN JAHN |SENIOR PROJECT MANAGER

LEED ACCREDITED PROFESSIONAL BD+C

HEERY/RUSSELL, A JOINT VENTURE|

ONE MARGARET MITCHELL SQUARE, 6TH FLOOR| ATLANTA, GA 30303


mailto:Evan.Jahn@fultoncountyga.gov
mailto:DRather@cdmoodyconstruction.com
mailto:system@constructware.com
mailto:ilove-stanley@stanleylove-stanleypc.com
mailto:dalarcon@stanleylove-stanleypc.com
mailto:Alfred.Collins@fultoncountyga.gov
mailto:Gerhardt.Gerard@fultoncountyga.gov
mailto:Jeffrey.Pettit@fultoncountyga.gov
mailto:Evan.Jahn@fultoncountyga.gov

404-730-2121 (OFFICE) | 404-557-9609 (CELL)

From: David Rather [system@constructware.com]

Sent: Wednesday, September 24, 2014 2:53 PM

To: Jahn, Evan; ilove-stanley@stanleylove-stanleypc.com; dalarcon@stanleylove-stanleypc.com;
drather@cdmoodyconstruction.com

Subject: RFI No. 00006: 'Building Automation System' Submitted for Southeast Library [LO06]
David Rather submitted this RFI to you for Southeast Library [LO06]

RFI No.: 00006

Subject: Building Automation System

Due: 9/26/2014

Information Requested:

Spec Section 23 8000-2.1 lists acceptable manufacturers of the BAS as Johnson, Siemens, Controls
Concept and Automated Logic. One of the Subcontractors bidding on the HVAC package would like to
know if Honeywell could be listed as an acceptable manufacturer. Please advise.
Recommendation:

To log in to Constructware, go to http://secure.constructware.com

This message was generated by the Autodesk Constructware Collaborative Project Management system.


http://secure.constructware.com/

Request For Information https://secure.constructware.com/Common/View/Document_Display.as...

\ Request For Information

09
L
Project [LOO6] - View Date 9/26/2014
Southeast
Library

C. D. Moody
atlanta-fulton public library system gmween = cocor
6017 Redan Road
Take your dreams off the shelf.™ s o
Phone: (678)
482-7778
Fax: (678)
482-7727

Primary Responder Date 9/25/2014

Status Open
CcC

From David Rather
C. D. Moody Construction Company, Inc.

Resolved Date
Reason for Request
Action Requested
Probable Cost Effect
Probable Time Effect
Priority

Response Due

Subject Architectural Woodwork and Solid Surface Countertops
Drawing No. Al.31 Detail No.
CSl Code Other Ref. No.

Information Requested

Please revise Furnature Plan A1.31 to show what assembies are included in the Architectural Woodwork and Solid Surface
Countertop specifications.

Recommendation

Response Information

| Responder | Date Response

See attachment with A1.31 revised
September 26, 2014

Supporting documents and attached files

This RFI has the following supporting documents and attached files:

Description Date Open as
F;g File Director: SE Library RFI #007 - Architectural Woodwork an... 341KB 9/25/2014
@ Attached file E?aSupporting document

Distribution

Recipient Company Method Date
Darsha Elphic C. D. Moody Construction Company, Inc. |[Email: delphic@cdmoodyconstruction.com |9/25/2014
David Rather C. D. Moody Construction Company, Inc. [Message 9/25/2014
Diana Alarcon Stanley Love-Stanley P.C. Message 9/25/2014
Ivenue Love-Stanley [Stanley Love-Stanley P.C. Message 9/25/2014

lof2 9/26/2014 8:47 AM


slsuser2
Text Box
See attachment with A1.31 revised
September 26, 2014


Request For Information https://secure.constructware.com/Common/View/Document_Display.as...

|Iziah "lke" Tiggs C. D. Moody Construction Company, Inc. |Emai|: itiggs@cdmoodyconstruction.com | 9/25/2014|

2 0of 2 9/26/2014 8:47 AM
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C.0. MO0DS

BID FORM

TRADE NAME

BIDDERS INFORMATION

BASE BID:

The undersigned has examined the instruction to bidders, subcontract agreement,
specifications, drawings, and other contract documents as well as the project site, and is
fully informed as to the nature of work, and conditions releating to its completion. We
hereby propose to furnish all labor, materials, tools, equipment, taxes, permits, and
means of construction to execute the work called for herein relating to the Southeast
Atlanta Branch Library. Work shall be in accordance with contract documents
prepared by Stanely Love-Stanley, P.C., in association with,Craig Gaulden Davis, and all
applicable OSHA, Life Safety, and Building Codes.

The base bid for the referenced scope of work is:

Dollars

(enter amount in wirting)

$ Lump Sum
BOND:
Bond Rate: % Bonding Company

GENERAL CONSTRUCTION = CONSTRUCTION MANAGEMENT = ESTIMATING CONSTRUCTION = ACCOUNTING
6017 REDAN ROAD, LITHONIA GEORGIA, 30058 PH. (770) 482-7778 FAX (770) 482-7727
P.0. BOX 634, REDAN GEORGIA 30074



C.0. MO0DS

BASE BID BREAKDOWN:

Bid Package # Description of Work MWBE $$ Total Price

TOTAL BID (Bond Excluded)

MWBE Percent

%

GENERAL CONSTRUCTION = CONSTRUCTION MANAGEMENT = ESTIMATING CONSTRUCTION = ACCOUNTING
6017 REDAN ROAD, LITHONIA GEORGIA, 30058 PH. (770) 482-7778 FAX (770) 482-7727
P.0. BOX 634, REDAN GEORGIA 30074



Southeast

PRE-BID CONFERENCE Atlanta Branch

PHASE 1 Library

,' .'r"g' o gl

=
.
&

Sbuifwast Atiarifa Libran,
rihetiillc Detign 08,05 14

October 14, 2014
1:00-2:00 PM

Fulton County Department Of Purchasing & Contract Compliance

130 Peachtree Street, SW, Suite 1168, Atlanta, GA 30303

\

= = STANLEY
o0, F'*yi L O V E -
a t|itiy = STANLEY
C.0. MOODY atlanta-fulton public library system  FULTON COUNTY



C.D. MOODY CONSTRUCTION CO. INC.

R.F.l. No:
Date:
REQUEST FOR INFORMATION
PROJECT:
LOCATION:
(Mailing Address)
SUBJECT:
REFERENCE DRAWING: SPEC. SECTION:
WE ARE THIS DATE REQUESTING THE FOLLOWING INFORMATION:
THE ABOVE INFORMATION IS NEEDED ( ) TODAY ( ) WITHIN 24 HOURS

( ) ASAP

REPLY:

RETURN A COPY OF THIS FORM WITH YOUR REPLY.

INFO FURNISHED BY:
DATE INFO. REQUIRED:

DATE

AUTHORIZED REPRESENTATIVE
DISTRIBUTION

INITIATED BY



|
0

(.0 moony

Subcontractor
Pre-Qualification Form

Please fax to 77T0.482.7727
or emall to infoQcdmoodyconstruction.com

Contact Information:

Company Name:

Primary Business Contact: Title:

Address:

City: State: Zip:
Phone: Fax:

Web Address: Email:

Profile Information:

Trade(s) Performed:

Geographic Region(s) Serviced:

Structure Type(s} Preferred:

[ Commercial () Residential A Industrial [ Government (J Transportation (A Religious
(1 Hospitality [ Education [ Retail [ Military [ Healthcare [ Utilities
[ Other(s):

Work Type(s) Preferred: [ New [ Alterations/Rehabilitations

Typical Project § Size:

Annual $ Volume of Work:

Years in Business: ¥ of Employees:

[ Interior Fit-Ups

Labor Affiliation: d Union (I Non-Union [ Prevailing Wage

Business Certifications: (Attach documentation from any local, state or federal agency that has certified your compariy.)

| Minority Business Enterprise (MBE)
[J Woman Business Enterprise (WBE)
(J Small Business Enterprise (SBE)

[ Other:

Manufacturer Certifications:

d Disadvantaged Business Enterprise (DBE)
(1 Local Business Enterprise (LBE)
[ Veterans Business Enterprise (VBE)

Trade Association and/or Organizations:

Projects Recently Completed (List 2):

Project Title: Location:
Trade(s) Performed:

Contract Amount: Date Completed:
Owner/CM/GC:

Project Title: Location:

Trade(s) Performed:

Contract Amount: .

Date Completed:

Owner/CM/GC:

Form completed by:

Title:

(Please Print)

Date:

Signature:



C.0. MO0DY

{Date.Short Date}
Attention: {ToContact.DisplayName }
{ToCompany.Name}
{ToContact.DisplayAddress }
RE: {Projects.Name}
{Contracts.Type}
{Contracts.ContractNumber} { Contracts.Description }

Dear {ToContact.Prefix} {ToContact.DisplayName} ;

Enclosed are two copies of the subcontract agreement covering the above referenced project. Please sign and return both
copies and, after execution on our part, one complete copy will be returned to you for your files. Each page of the
subcontract must be initialed. The executed subcontract, the insurance certificate and Payment and Performance Bond
must be returned to us within two weeks of the date posted above. C.D. Moody Construction Co., Inc. and
{LegalDocInfo.Owner} WILL NOT make payment on this contract without an executed copy of the subcontract, a proper
insurance certificate and Payment and Performance Bonds (if required) in our files. Thus, an executed subcontract and
all required documents must be submitted prior to material delivery and/or mobilization to the site.

Please complete the insurance certificate included with this subcontract and in accordance with Exhibit “G”.
Please use the enclosed copies of the Payment and Performance Bond forms Exhibit “D”.

Enclosed you will find the form Exhibit “A” “Subcontractor’s Application for Payment”, to be used for your monthly
billing, and completed in full for the processing of your billing.

If you are a new subcontractor with C.D. Moody Construction Co., Inc. or have not completed a “Form W-9” one has been
attached for your convenience. Please complete and return to me.

Sincerely,

{Projects.ProjectManager}
Project Manager
C.D. Moody Construction Co., Inc.

Enclosures

Page 1 of 42 Subcontractor Initials CDM PM Initials



C.D. MOODY CONSTRUCTION CO. INC.
SUBCONTRACT AGREEMENT

THIS SUBCONTRACT AGREEMENT (hereinafter "Agreement") is entered into as of this
({Contracts.ContractDate} "Contract Date") by and between C.D. MOODY CONSTRUCTION CO. INC., 6017 Redan
Road, Lithonia, Georgia 30058, (hereinafter "Contractor") and { ToCompany.Name} (hereinafter "Subcontractor"). In
consideration of the mutual promises contained herein and other good and valuable consideration, the receipt and
sufficiency of which is hereby acknowledged, Contractor and Subcontractor hereby covenant and agree as follows:

PROJECT NAME: {Projects.Name}

PROJECT ADDRESS: {Projects.Address }

OWNER: {LegalDocInfo.Owner}
ADDRESS: {LegalDocInfo.OwnerAddrl1 }
{LegalDocInfo.OwnerAddr2}
ARCHITECT: {Projects.ProjectArchitect }
ADDRESS: {LegalDocInfo.ArchAddr1}

{LegalDocInfo.ArchAddr2}
SUBCONTRACT NO.: {Contracts.ContractNumber}
PROJECT NO.: {Projects.Number}
COST CODE: {ContractSchedOfValues.BdgtCode}
SUBCONTRACTOR: {ToCompany.Name}

ADDRESS: {ToContact.DisplayAddress }

TELEPHONE: {ToContact.Tel} FAX NUMBER: {ToContact.Fax}
SUBCONTRACT PRICE: ({Contracts.OrigValue} "NumToText") ({Contracts.OrigValue})

SUBCONTRACTOR'S PERFORMANCE & PAYMENT BOND REQUIRED: YES

Page 2 of 42 Subcontractor Initials CDM PM Initials



Article 1
SCOPE OF SUBCONTRACTOR'S WORK

1.1 The Subcontractor, as an independent contractor employed by the Contractor, agrees to provide and to furnish all
supervision, labor, materials, scaffolding, equipment, systems, machinery, tools, apparatus, transportation, shop drawings,
samples and submittals necessary to provide, furnish and complete the following Work, all in strict accordance and full
compliance with the terms of the Contract Documents:

1.1.1 - Project Specific Requirements

1.

10.

11.

12.

13.

Subcontractor shall provide all submittals, engineering, shop drawings, samples, mock-ups, and erection drawings
required by the contract documents, and other reasonable submittal requests by the contractor for coordination
purposes.

Subcontractor shall coordinate its work with other contractors, subcontractors, and Owners forces. As indicated in
Article 3, coordination shall include review of all fabrication and shop drawings, all product data, and other contract
documents referring to items requiring integration and compatibility with the Work required of Subcontractor.
Subcontractor shall advise Contractor of any potential conflicts between its work and work being provided and/or
performed by others. Subcontractor shall be responsible for damages, including removing and replacing its Work and
time lost, incurred by its failure to coordinate with all fabrication and shop drawings, all product data, and other
contract documents provided, onsite or otherwise, for coordination.

Subcontractor shall furnish all close out documents with or prior to 80% completion billing.

Prior to the construction of the permanent building perimeter wall, C. D. Moody Construction Company, Inc. will
install temporary perimeter safety railings as required. If building structure is structural steel, the structural steel
contractor will install temporary perimeter safety railings as required. Subcontractor shall coordinate and sequence
the access of materials and all other operations involving the temporary removal and replacement of these safety
railings with C. D. Moody Construction Company, Inc., and shall exercise due care to protect all safety railings and
shall carry out all work in a manner to minimize the number of openings in safety railings.

Subcontractor shall provide all hoisting, scaffolding, hoist operators, and personnel and hoisting accessories,
including barricades and/or trained flagmen in the vicinity of hoisting operations and on the ground below hoisting
operations.

C. D. Moody Construction Company, Inc. shall furnish benchmarks and base control lines at each level of the
building for use by all subcontractors. All other layout, field engineering, and field measurements required for the
execution of this subcontract will be the responsibility of Subcontractor.

C. D. Moody Construction Company, Inc. will provide basic security/construction fencing around the jobsite to be
maintained during construction. Should the Subcontractor deem it necessary to remove any portion of this
construction fence for the execution of his work, it will be his responsibility to replace the fencing to its original state
and to protect the area during the period he has the portion removed. In addition, he shall be responsible for repairing
or replacing any portion of the fence damaged by his work forces.

Subcontractor includes all come-back/remobilization operations relating to this subcontract that is normal and to be
expected.

Subcontractor shall provide labor, material, and coordination of all block outs, sleeves, or embedded items to be
placed within the structure to allow for the completion of this scope of work. Subcontractor is to remain in close
contact with the General Contractor regarding project schedule to ensure that all necessary items are included to
eliminate the need for any cutting and patching.

Subcontractor shall provide fire proofing or sealing at all penetrations as required.

Subcontractor shall provide all required testing, certification, licenses, fees, permits, and agency approvals involving
this scope of work.

Subcontractor shall coordinate mechanical, electrical, and architectural requirements to be used in conjunction with
this scope of work.

Subcontractor shall provide Payment and Performance Bond if contract value is greater than fifty thousand dollars

($50,000.00).

Page 3 of 42 Subcontractor Initials CDM PM Initials



14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

Subcontractor shall direct his crews to work Saturdays to compensate for any normal workdays lost due to inclement
weather, holidays, or other circumstances.

All work must be performed in strict accordance to OSHA rules and regulations.

Subcontractor is responsible for purchasing and adhering to the latest construction documents, bulletins and
specifications. Drawings, bulletins and specifications are available for immediate download via C. D. Moody
Construction’s Web site. Web link is http://www.cdmoodyconstruction.com/estimating/estimating.html. Login for ftp
site is ftpuser and password is cdmftp all lowercase.

Storage of materials, tools, equipment, and field offices will be subject to Contractor’s coordination and approval.
Subcontractor may be required, at its expense, to relocate.

Subcontractor will be responsible for postage and courier charges incurred by the Contractor for returning information
to the Subcontractor for the Subcontractor’s benefit of maintaining the schedule.

Subcontractor warrants and represents that it has fully educated itself on the recent material price escalations and
quantity shortages in the steel, aluminum, copper and other metal material industries. Subcontractor is aware how the
material price escalations and delivery time periods effect the commitments made to Contractor in this Subcontract
agreement. Subcontractor is experienced and fully qualified to perform the obligations of this Subcontract, that it has
fully investigated, is fully familiar with and has taken into account material costs and availability, shipping and other
related charges, and all other aspects of the raw material and fabricated material markets relating to the obligations of
this Subcontract, and that it can perform the obligations of this Subcontract for the price and within the time set forth
therein. Subcontractor further agrees not to seek a cost or time increase on the basis of the factors set forth above."

Subcontractor includes minor adjustments to typical conditions, connections, transitions, etc. that are normal and to be
expected.

Subcontractor is responsible for insuring all requirements associated with Subcontractor’s work for inspections are
met prior to scheduled inspections. Subcontractor shall be responsible for any cost and/or delays caused by work or
material not being in place at time of inspections.

Subcontractor is responsible for adequately covering/protecting block-outs and openings required by Subcontractors
scope of work.

Subcontractor shall coordinate all rough-in locations with other trades
Shop drawing re-submittals shall be made within one week of notification of rejection or as requested by Contractor.

Subcontractor shall include list of Change Order Requests with pay applications. List shall include COR number,
description, requested amount, amount approved by Contractor, and Subcontractor Change Order number in which
change was included. Failure to produce such a list with pay application shall result in rejection of pay request and/or
rejection of Change Order Requests.

Subcontractor shall provide material procurement schedule, critical path method schedule and updated as-built
drawings with the Subcontractor’s application for payment.

Subcontractor is responsible for locating all existing permanent utilities and is responsible for any damage caused to
existing utilities in the process of Subcontractor’s Work.

C. D. Moody Construction Company will provide a dumpster. Subcontractor shall clean-up daily in strict accordance
with the contract. Any debris will become the Subcontractor’s responsibility to remove from the site. Removal of
large debris is the responsibility of the subcontractor.

1.1.2 - Trade Specific Scope: (Reference EXHIBIT H)

Page 4 of 42 Subcontractor Initials CDM PM Initials



Article 2
THE CONTRACT DOCUMENTS PERTAINING TO SUBCONTRACTOR'S WORK

2.1 The Contract Documents for this Agreement consist of this Agreement and any Exhibits or attachments hereto, the
contract and all conditions to the contract (General, Supplementary and any other Conditions) between the Owner and the
Contractor for the Project, all drawings, specifications, and Contract Documents referenced in the contract between the
Owner and the Contractor, along with all addenda and modifications to that contract.

2.2 Notwithstanding the foregoing, the payment provisions, and any provisions requiring the arbitration of disputes,
contained in the contract or conditions to the contract between the Owner and the Contractor are specifically excluded
from the Contract Documents and are not incorporated by reference into this Agreement.

2.3 With respect to its Work, the Subcontractor agrees to be bound to the Contractor by all of the terms of the contract
between the Contractor and the Owner (except for the payment provisions) and the Contract Documents thereto, and
assumes toward the Contractor and the Owner all the obligations and responsibilities that the Contractor by those
instruments assumes toward the Owner.

2.4 This Agreement, and the Contract Documents enumerated in this Agreement, represent the entire integrated
agreement of the parties and supersede all prior negotiations, representations or agreements, whether express or implied,
written or oral. This Agreement may only be amended or modified by a writing signed by both Subcontractor and
Contractor.

2.5 The Subcontractor's execution of this Agreement is a representation by the Subcontractor that it has visited the site, is
familiar with local conditions under which the Work is to be performed and has correlated its personal observations with
the requirements of the Contract Documents.

2.6 The intent of the Contract Documents is to include all items necessary for the proper execution and completion of the
Work by the Subcontractor. All Work shown on the drawings but not specified, or specified but not shown on the
drawings, shall be performed by the Subcontractor under the terms of this Agreement, and shall not constitute the basis for
a claim by the Subcontractor for an increase in the Subcontract Price, or for an extension of time within which to complete
its Work. Drawings and Specifications are to be construed as supplementing each other and as being complementary. The
Contract Documents are complementary and what is required by one shall be as binding as if required by all.

2.7 The Subcontractor further acknowledges and agrees that its execution of this Agreement constitutes a warranty and
representation that the Subcontractor has reviewed and inspected the Contract Documents applicable to its Work, and
except as modified by a Change Order, the Work shall be performed and completed in accordance with the Contract
Documents, including all addenda thereto.

2.8 The Subcontractor shall carefully study and compare the Contract Documents with each other and shall at once report
to the Contractor any error, inconsistency or omission discovered. The Subcontractor shall be liable for any damage
resulting from such errors, inconsistencies, or omissions if it recognizes or should have recognized such error,
inconsistency, or omission and failed to report it to the Contractor before executing the Work. By performing any
construction activity involving an error, inconsistency, or omission in the Contract Documents, which the Subcontractor
recognized or should have recognized, the Subcontractor assumes the risk of such performance and agrees to bear full
responsibility for all costs of correction.

2.9 The Contractor shall have the benefit of all rights, redress and remedies against the Subcontractor that the Owner has
against the Contractor under its contract with the Contractor. In the event a provision of the contract or conditions of the
contract between the Owner and the Contractor is inconsistent with the provisions of this Agreement, this Agreement shall
control.

2.10 Should the Owner not engage an Architect on the Project, the rights of the parties hereto shall be determined without
regard to any certificate, determinations, or other functions which the Contract Documents may anticipate an Architect
will perform. In the event the Owner terminates the employment of the Architect initially engaged on the Project, any
replacement Architect appointed by the Owner shall have the same status under the Contract Documents as the former
Architect.

Article 3
SUBCONTRACTOR'S OBLIGATIONS

3.1 By executing this Agreement, the Subcontractor acknowledges and agrees that the Contract Documents are adequate
and sufficient to perform and complete all of the Work shown or reasonably inferable from the Contract Documents.
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3.2 By executing this Agreement, the Subcontractor represents that it has investigated, examined, inspected, and
thoroughly familiarized itself with the Contract Documents, the site and adjoining premises where its Work is to be
performed, and that it has thoroughly informed itself as to any difficulties in connection therewith. The Subcontractor
further warrants that the Contractor has made no representations of any kind or nature not contained in this Agreement.
Commencement of the Work or any portion thereof by the Subcontractor shall be conclusive evidence that the jobsite, or
that part thereof at which the Work is being performed, is in proper condition for the reception and installation of the
Work. The Subcontractor further warrants and represents that it has taken into account all foreseeable climatic conditions,
the availability and costs of labor and materials, tools and equipment, the Owner's and Contractor's scheduling
requirements, and potential for Project congestion caused by the work of others preceding simultaneously with
Subcontractor's Work.

3.3 The quantity and scope of the Work required herein is directed by the whole of the Contract Documents. The
Subcontractor acknowledges its obligation under this Agreement to coordinate and review its Work with materials and/or
equipment to be furnished by others to ensure completely compatible systems. The Subcontractor shall review all
fabrication and shop drawings, and all product data and other Contract Documents referring to items requiring integration
and compatibility with the Work required of Subcontractor.

3.4 The Subcontractor shall review the surfaces provided by others to which its Work is to be applied, and shall notify the
Contractor of any defect or condition detrimental to the Work, prior to the commencement of its Work; otherwise, it shall
be deemed that the Subcontractor has accepted the conditions of such surfaces and shall be liable for all consequences
resulting therefrom.

3.5 The Subcontractor shall cooperate with the Contractor, other subcontractors and the Owner's forces or separate
contractors to the extent their work might interfere with the Subcontractor's Work and Subcontractor shall participate in
the preparation of coordinated drawings in areas of congestion if requested by the Contractor. Subcontractor shall also
advise Contractor of any potential conflicts between its Work and that of the Contractor, other subcontractors or Owner's
forces. In situations where a conflict arises between the Subcontractor's Work and the work of others, the Contractor will
determine which work has the highest priority. Such action by the Contractor shall not entitle the Subcontractor to an
adjustment in the Subcontract Price or time for performance, as the Subcontractor has anticipated and provided for such
scheduling conflicts in its Subcontract Price and agreement to comply with the Schedule.

3.6 The Subcontractor shall take all necessary precautions to protect, and shall be liable for any damages to, adjacent
surfaces caused by its Work, including damages resulting from Subcontractor's cleaning of such surfaces.

3.7 In the event the Subcontractor knowingly performs Work on or adjacent to defective work provided by others, or
provides or performs Work in violation of any Code requirements, statutes, laws or regulations, the Subcontractor shall be
fully responsible for and shall indemnify the Contractor from all damages caused thereby, including the costs to remove
and replace its Work and any work of other subcontractors, the Contractor, or the Owner's forces or separate contractors
affected thereby.

3.8 The Contractor shall make available within reasonable limits, temporary services for the benefit of Subcontractor,
consisting of sanitary toilet facilities, potable water, 110 volt electric service and litter containers. Litter containers shall
not be utilized for the deposit of scrap or waste construction materials. The Subcontractor hereby agrees to constantly
maintain proper housekeeping controls for construction debris and litter arising from its operations and shall clean, on a
daily basis, all debris and foreign material resulting from its Work.

3.9 The Subcontractor shall provide, maintain and remove from the Project site upon completion of its Work, all
temporary offices, structures for the use of its employees, sheds and storage facilities, complete with all related utilities,
gas, telephone and water. Storage areas for the use of the Subcontractor shall be designated by the Contractor, and no
materials or equipment shall be stored by the Subcontractor except in areas approved by the Contractor. Such storage
areas shall be maintained in an orderly condition by the Subcontractor.

3.10 The Subcontractor shall provide and be responsible for all layouts, including the accuracy thereof, necessary for the
performance of its Work.

3.11 The Subcontractor shall perform all cutting, fitting, patching, sleeving, grouting, and sealing of its Work that may be
required to fit it to, receive, or be received by the work of others as shown, or reasonably implied by the Contract
Documents, or as required, or reasonably implied by the rules and regulations, codes, and requirements of any regulatory
or governmental agency having jurisdiction over the Project; or as required or reasonably implied to achieve consistency
and compatibility with the design elements being penetrated.

3.12 Except as otherwise provided in the Contract Documents, the Subcontractor shall pay the Contractor the reasonable
value of any of the Contractor's equipment used by the Subcontractor in performing its Work.
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3.13 The scope of the Subcontractor's Work includes an obligation to completely clean all Work and remove all debris
resulting from the Work to the on-site dumpster or such other on-site locations designated by the Contractor as often as
necessary and as often as directed by Contractor. If the Subcontractor fails, within twenty-four (24) hours of receipt of
written notice to the Subcontractor's field supervisor, to correct a failure to properly clean-up and dispose of all trash and
waste materials created by the Subcontractor, the Contractor shall have the right to terminate this Agreement, or at its
option, to perform such clean-up for Subcontractor, and the Subcontractor hereby agrees to pay the Contractor for all costs
incurred by the Contractor in performing the clean-up work. Clean-up of the Work, and the daily removal of debris from
the areas of the Work is mandatory. Each day, all trash and debris shall be deposited into the on-site dumpster or at such
other on-site location designated by the Contractor. Fire exits, corridors, ladderways, doorways and exit paths shall be
clear of debris and open to pedestrian and wheelchair traffic at all times, specifically including nights and weekends.

3.14 Work hours shall be from 7:00 a.m. to 3:30 p.m., Monday through Friday, unless adjusted by the Superintendent.
Holidays shall be as follows:

New Year's Day Christmas Day
Fourth of July Memorial Day
Thanksgiving Day Labor Day

Any work beyond these hours must have prior approval by the Contractor's Project Manager or Superintendent.

3.15 The Subcontractor shall be represented by a person or persons authorized to represent it at weekly Safety and
Subcontractor Meetings, commencing two (2) weeks prior to the commencement date of the Work covered by this
Agreement.

3.16 The Subcontractor shall submit a daily construction report to the Contractor, which shall, at a minimum, include a
description of the Subcontractor's activities for the day and any delays or hindrances encountered, a work force count by
trade for the Subcontractor and any of its sub-subcontractors, and a listing of any major deliveries. The Subcontractor's
daily report is due by noon the following day.

3.17 Where testing agency standards are referenced in the Contract Documents, all materials shall be tested and certified
by an approved, independent testing firm acceptable to the Contractor. All costs associated with any test failure, or the
cancellation of any scheduled test, attributable to the Subcontractor shall be the responsibility of the Subcontractor.

3.18 Deliveries of materials to the jobsite are to be received, unloaded and stored by the Subcontractor and are to be
coordinated with the Contractor. The Subcontractor is solely responsible for the safety of its own materials, equipment
and tools, and the Contractor and Owner are not responsible for damages or loss thereto resulting from vandalism, theft or
any other cause.

3.19 Location of employee parking, equipment parking, material storage, and temporary trailers shall be subject to
approval by the Contractor. Subcontractor shall move material, and/or temporary trailers as directed by Contractor with
all costs of same to be borne by Subcontractor.

3.20 Except as otherwise provided by the Contract Documents, the Subcontractor shall pay all royalties and license fees
required as a result of its Work. The Subcontractor shall defend all suits or claims for infringement of any patent or other
intellectual property rights brought against the Contractor or Owner arising out of the Subcontractor's Work, and shall be
liable to the Contractor and Owner for all losses or expenses, including attorney's fees, incurred as a result thereof.

3.21 In the event the Subcontractor seeks to contract with a sub-subcontractor for any portion of the Work covered by this
Agreement, prior written approval of the Contractor must be obtained.

Article 4
THE TIME FOR PERFORMANCE OF THE WORK

4.1 Except as otherwise provided elsewhere in the Contract Documents, the Subcontractor shall commence the Work in
accordance with Contractor's Project Schedule (and any modifications or amendments thereto) (the "Schedule") or when
directed by verbal or written notice from the Contractor. The Subcontractor shall diligently and continuously prosecute its
Work in an efficient fashion so as not to cause delay in the progress of Contractor's work or in any other portions of the
Project carried on by other subcontractors. The Subcontractor shall coordinate its Work with the work being performed on
the Project by other trades so that the Contractor shall not be delayed due to any act or omission of the Subcontractor. The
Subcontractor shall take all necessary action to assure the completion of the Project within the time specified in the
Contract Documents.
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4.2 Time is of the essence of this Agreement. In agreeing to complete the Work within the times and sequences provide
for herein, the Subcontractor warrants and represents that it has taken into consideration and made allowances for all
hindrances and delays incident to its Work.

4.3 The Schedule has or will be developed by the Contractor, and shall reflect the times required for various areas of work
on the Project. The Subcontractor shall participate and cooperate with the Contractor in scheduling the times and
sequences required to perform the Subcontractor's Work and agrees to perform its Work in accordance with the Schedule,
as revised and amended. The Subcontractor shall continuously monitor the Schedule and shall advise the Contractor of the
status of its performance on a regular basis, including information on the status of Shop Drawings, Sample Submittals,
Materials or Equipment that is in the course of preparation or manufacture. The Subcontractor shall notify the Contractor
in writing no later than three (3) days after receipt of any revision or amendment to the Project Schedule, or the occurrence
of any event or circumstance which may affect the times and sequences in the Schedule, and shall request in that notice
any time extensions permitted under this Agreement. The notice shall also be accompanied by all data or information
required by the Contract Documents so as to enable the Contractor to process the request consistent with the Contract
Documents.

4.4 If the Subcontractor is responsible for any delays in the time and sequence of the Schedule, the Subcontractor shall at
its own expense, perform any overtime work necessary to bring its Work back on Schedule. The Contractor may at any
time direct the Subcontractor to perform overtime work to bring its Work back on Schedule. If the Subcontractor is
responsible for a delay in the time and sequence of the Schedule, the Subcontractor shall pay the Contractor for all costs
and damages suffered by Contractor as a result of such delay, including any damages assessed against the Contractor by
the Owner under the Contract Documents.

4.5 If requested by the Contractor, the Subcontractor shall also, at its expense, maintain, and update at least monthly, a
critical path method schedule for the Subcontractor's Work containing such detail as may reasonably be requested by the
Contractor.
Article 5
THE SUBCONTRACT PRICE

5.1 As full consideration for the complete performance of the Work, the Subcontractor is entitled to payment of the
amount set forth on page 2 (the "Subcontract Price"). Except for increases or decreases in the Subcontract Price by
Change Order as provided for in this Agreement, the Subcontract Price is the total sum to be paid to the Subcontractor for
the performance of the Work.

5.2 Prior to the first application for payment, the Subcontractor shall submit to the Contractor for its approval an itemized
schedule of values allocating the Subcontract Price to the various portions of the Work. The schedule of values shall be in
such form and supported by such data to substantiate its accuracy as required by the Contract Documents, or as the
Contractor may reasonably require. The schedule of values, once accepted by the Contractor, will be used as the basis for
evaluating the Subcontractor's Applications for Payment.

Article 6
PROGRESS PAYMENTS

6.1 The Subcontract Price shall be paid by the Contractor to the Subcontractor as follows:

6.1.1 Payment shall be made in monthly installments as the Work progresses unless the Subcontractor is in default.
Applications for Payment submitted by the Subcontractor shall correspond to payment applications submitted by the
Contractor to the Architect, and the payment period shall be one calendar month ending on the last day of the month. On
or before the 20th day of each month, the Subcontractor shall submit to the Contractor a written Application for Payment
on the form attached to this Agreement as Exhibit A, showing the proportionate value of Work performed and completed
to date, including a projection of the value of Work that will be performed and completed through the last day of the
month, along with all substantiating data and information as required by the Contract Documents, from which shall be
deducted: (1) retainage of 10%; (2) all previous payments; (3) all charges for materials and services furnished by the
Contractor to the Subcontractor; and (4) any other charges and deductions as provided for in this Agreement or in the
Contract Documents. The balance of the requisition, to the extent approved by the Owner and Contractor, shall be payable
to the Subcontractor within seven (7) calendar days after payment for same is received by the Contractor from the Owner.
The Subcontractor acknowledges and agrees that the Contractor's receipt of payment from the Owner is an express
condition precedent to the Contractor's obligation to pay the Subcontractor the Subcontract Price.

6.1.2 The Subcontractor's approved schedule of values and the quantities of Work performed and materials furnished as
established by the Contractor, Owner or the Owner's Representative (if any), shall constitute the basis for calculating the
payment amount owed to the Subcontractor in connection with each Application for Payment.
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6.1.3 Payments made on account of materials not incorporated in the Work but delivered and suitably stored, shall be
made, if at all, in accordance with the Contract Documents. All requests for payments for stored materials shall be
accompanied by vendor invoices itemizing respective quantities and unit costs of such stored material. At its option, the
Contractor may make payment for stored material by joint check to the Subcontractor and vendor and/or require, as a
condition precedent to payment for stored materials, that a bill of sale, proper insurance, a waiver of lien, and a release,
effective as of the date of the payment, be furnished from both Subcontractor and the material supplier.

6.1.4 Material stored on the site, and for which payment is requested, shall be in the care and custody of the Subcontractor,
and shall not be removed from the site without the written consent of the Contractor. The Contractor's receipt of payment
from the Owner for any stored materials is an express condition precedent to the Contractor's payment obligation, if any,
to the Subcontractor for such stored materials.

6.2 Prior to submitting its first Application for Payment, the Subcontractor shall provide a list of all known sub-
subcontractors, laborers, materialmen, or other vendors and suppliers, and shall update such list with each subsequent
Application submitted.

6.3 The Subcontractor shall pay for all materials and labor used in connection with the performance of this Agreement
through the period covered by payments received from the Contractor, and furnish satisfactory evidence, when requested
by the Contractor, to verify compliance with this requirement. As a condition precedent to receipt of any progress
payments, the Subcontractor further agrees to furnish to the Contractor, at the time of each progress payment, an executed
Interim Waiver and Release Upon Payment in the form attached to this Agreement as Exhibit B. If requested by the
Contractor, the Subcontractor shall also provide the Contractor with like waivers and releases from the Subcontractor's
sub-subcontractors, laborers, and vendors, and any other person or entity furnishing labor, services, equipment or materials
to the Subcontractor in connection with its Work.

6.4 No progress payments made under this Agreement shall be conclusive evidence of the performance of this Agreement
either in whole or in part, and no such payment shall be construed to be acceptance of defective Work or improper
materials.

6.5 Contractor's obligation to pay the Subcontract Price is executory and conditioned upon the Subcontractor's compliance
with this Agreement, and the Subcontractor's completion of the Work. It is further expressly agreed and intended by the
parties hereto that payment by the Owner to the Contractor is an absolute condition precedent to any obligation by the
Contractor to make payment to the Subcontractor for all or any portion of the Work to be performed by the Subcontractor
under this Agreement.

6.6 To the extent that any provisions of this Article 6 are inconsistent with any part of the Contract Documents, the
provisions of this Article 6 shall control.

Article 7
FINAL PAYMENT

7.1 Final Payment including, retention, shall be made to the Subcontractor upon: (i) completion of the Subcontractor's
Work in accordance with the Contract Documents; (ii) acceptance of Subcontractor's Work by the Contractor and Owner;
(iii) the occurrence of any and all conditions precedent to Subcontractor's entitlement to Final Payment, as provided in the
contract between the Owner and the Contractor or elsewhere in the Contract Documents; (iv) receipt by the Contractor of
funds from the Owner so as to permit the Contractor to make the Final Payment to the Subcontractor; (v) consent of the
Subcontractor's surety, if any, to the making of final payment; and (vi) certification from the Subcontractor in the form
attached hereto as Exhibit C that all labor (including customary fringe benefits and payments due under collective
bargaining agreements) and all sub-subcontractors, laborers, materialmen and suppliers have been paid in full and are
waiving or have previously waived any lien or bond claim rights upon the making of Final Payment. The Subcontractor
acknowledges and agrees that the Contractor's receipt of payment from the Owner is an express condition precedent to the
Contractor's obligation to make Final Payment to the Subcontractor under this Agreement.

7.2 Final Payment is further subject to the Contractor's prior receipt from the Subcontractor of all as-built drawings,
certifications, maintenance manuals, operating instructions, written guarantees, warranties and bonds relating to the Work,

at eighty percent (80%) completion of the Work.

7.3 Acceptance of Final Payment by Subcontractor shall constitute a full waiver and release by Subcontractor of all claims
against Contractor or Owner arising out of or relating to this Agreement.

7.4 To the extent that any provisions of this Article 7 are inconsistent with any part of the Contract Documents, the
provisions of this Article 7 shall control.

Page 9 of 42 Subcontractor Initials CDM PM Initials



Article 8
SUBMITTALS

8.1 Since time is of the essence of this Agreement, the Subcontractor shall proceed at once to prepare all required shop
drawings, product data, samples and similar submittals required by the Contract Document and furnish same for approval
by the Architect prior to fabrication of any item to be furnished under this Agreement. Submittal data shall be complete
when submitted so as to ensure scheduled delivery of all equipment and/or materials and so as not to delay the progress of
either the Subcontractor's Work or the work required of the Contractor pursuant to its contract with the Owner. The
number of copies of such data as is required by the Contract Documents, plus one additional copy for the Contractor's use,
shall be submitted, plus the number of copies desired by the Subcontractor for its use. Subcontractor agrees to keep the
Contractor fully informed regarding its delivery schedule and shall immediately advise the Contractor in writing of any
delay or anticipated delay.

8.2 The Subcontractor shall furnish to the Contractor periodic progress reports on the Work under this Agreement as
mutually agreed, including information on the status of materials and equipment which may be in the course of preparation
or manufacture. If requested by Contractor, a complete up-to-date procurement schedule shall be submitted on forms
acceptable to the Contractor.

8.3 The Subcontractor shall comply with all scheduling and reporting requirements imposed upon Contractor in its
contract with the Owner and shall furnish and supply Contractor such supplemental and additional information and
reporting documentation as reasonably required by Contractor during the performance by Subcontractor of its Work.

8.4 The Subcontractor shall maintain and record on a daily basis as-built drawings, documents and data applicable to its
Work, and shall make such drawings, documents and data available for the Contractor's review on a monthly basis in
connection with the Subcontractor's Applications for Payment. The Subcontractor's compliance with this requirement, and
the Contractor's monthly review is a condition precedent to the Contractor's obligation to issue progress payments under
this Agreement.

8.5 The Contractor's review or approval of any shop drawings, cut sheets, samples, material lists, as-built documents, data
or other submissions, including mock-ups, shall not relieve the Subcontractor of any of its duties under the Contract
Documents, and/or its responsibility to perform the Work in the manner necessary to produce the results required and
intended by the Contract Documents.

Article 9
SUPERINTENDENCE

9.1 The Subcontractor shall provide adequate, competent, and experienced full-time, on-site supervision (satisfactory to
the Contractor) during the performance of its Work. Such supervision shall have the authority to carry out directions from
the Contractor relating to the Subcontractor's Work or responsibilities.

9.2 The Subcontractor shall provide technical services as required to effect the operation of equipment and/or material
furnished under this Agreement, including performance of specific testing, if any, and shall instruct the Owner's personnel
in the operation, maintenance and control of such equipment.

9.3 If obligations are imposed upon the Contractor in its contract with the Owner regarding superintendence or project
management, these obligations are specifically incorporated herein by reference and are imposed upon the Subcontractor
to the extent necessary to assure the Contractor's compliance with its contractual obligations to the Owner.

Article 10
MATERIAL AND WORKMANSHIP

10.1 All Work shall be done to the final approval of the Contractor, Architect and/or Owner, and their decisions as to the
performance of the Work in accordance with the Contract Documents and the true constructive meaning of the Contract
Documents shall be final.

10.2 The Subcontractor shall provide safe and sufficient facilities at all times for inspection of its Work by the Contractor,
the Owner, the Architect or their authorized representatives.

10.3 Should the Contractor, Architect or Owner condemn or disapprove any Work and/or materials furnished by
Subcontractor under this Agreement, the Subcontractor shall, within twenty-four (24) hours after receiving written notice
from the Contractor of such condemnation or disapproval, proceed promptly to take down all rejected portions of the
Work and remove from the Project all materials subject to the condemnation or disapproval notice. The Subcontractor

Page 10 0of 42  Subcontractor Initials CDM PM Initials



shall promptly make good all such Work and all other work damaged or destroyed in removing or making good said
condemned or disapproved Work. All costs associated with replacing or repairing condemned or disapproved Work shall
be borne by the Subcontractor without any increase in the Subcontract Price.

10.4 The Subcontractor shall conform to and abide by any additional specifications, drawings, or explanations furnished
by the Architect to illustrate the Work to be done, subject to the provisions of Article 12.

10.5 The Owner may elect to accept Work performed by Subcontractor that is not in accordance with the Contract
Documents rather than requiring its removal and correction. In such event, the Subcontract Price shall be adjusted as
necessary to equitably compensate the Owner for the consequences of the Subcontractor's failure to strictly comply with
the requirements of the Contract Documents.

Article 11
PROGRESS AND COMPLETION

11.1 The Subcontractor shall begin its Work in accordance with the Schedule or immediately upon receipt of verbal or
written notice from the Contractor. The Subcontractor shall carry on its Work efficiently and at a rate that will not cause
delay in the progress of the Contractor's work or other portions of the Project carried on by other subcontractors.

11.2 The Subcontractor shall comply with any schedule requirements imposed upon the Contractor in its contract with the
Owner. The Contractor shall have the right to decide the time, order and priority in which the various portions of the
Subcontractor's Work will be performed and other matters relative to the time and orderly conduct of the Subcontractor's
Work if, in the Contractor's judgment, such actions are necessary to assure compliance with the scheduling requirements
imposed upon Contractor in its contract with the Owner.

11.3 The Subcontractor shall at all times supply and promptly pay for adequate tools, appliances, equipment, a sufficient
number of properly skilled workmen, and a sufficient amount of materials and supplies of specified quality to efficiently
and properly prosecute the Work in accordance with the Schedule, and any modifications thereto issued by Contractor, in
order to achieve the Project completion date established by the Contractor. Subcontractor shall at all times give due
consideration to the fact that other work is dependent upon Subcontractor's proper and timely completion of its Work.

11.4 The Subcontractor shall only employ workmen who will work in harmony with those employed by the Contractor
and other subcontractors. Should the work performed by the Subcontractor, Contractor, other subcontractors, Owner's
forces or its separate contractors be stopped or delayed due to the Subcontractor's failure to supply a sufficient number of
properly skilled workmen, or sufficient materials and equipment of the proper quality, or failure in any respect to
prosecute its Work with promptness and diligence, or failure in the performance of any of the requirements contained in
this Agreement, then the Contractor shall have the right, in addition to any and all other rights provided for in this
Agreement, to provide such labor, materials and equipment as may be necessary to complete the Work in question. All
costs incurred by the Contractor in performing Subcontractor's Work shall be charged to the Subcontractor, and shall be
deducted from any amounts due or to become due to the Subcontractor under this Agreement, and/or shall be recoverable
from the Subcontractor by the Contractor as damages for breach of this Agreement. Except in an emergency, the
Contractor shall provide forty-eight (48) hours prior notice to the Subcontractor of such failure and the Contractor's
decision to provide such labor, materials and equipment.

11.5 The Subcontractor shall immediately replace any workmen objectionable to the Contractor and in the event
Contractor's request for replacement is not honored, Contractor shall be entitled and authorized to terminate this
Agreement for cause.

11.6 It is further understood that contracts will be awarded and labor employed upon the Project without discrimination as
to whether the employees of any contractor or subcontractor are members or are non-members of any labor organization.
Subcontractor agrees that in the event of a work stoppage resulting from a labor dispute directed at the Subcontractor, the
Contractor shall have the right to proceed as set forth herein, including, but not limited to, employing such workmen as
Contractor deems appropriate to complete the requirements of this Agreement with all such costs chargeable against the
Subcontractor.

11.7 If, in the opinion of the Contractor, the Subcontractor falls behind in the progress of the Work to be performed under
this Agreement, the Contractor may, in addition to any and all rights provided for in this Agreement, and upon forty-eight
(48) hours written notice, direct the Subcontractor to take such steps as the Contractor deems necessary to improve the rate
of progress, including a requirement that the Subcontractor increase its labor force, number of shifts and/or overtime
operations, days of work, amount of plant or other remedies, and submit for the Contractor's approval a recovery schedule
demonstrating the method by which the required rate of progress will be regained, all without additional cost to the
Contractor. The Contractor may, upon reasonable notice, require the Subcontractor to prosecute, in preference to other
parts of the Work, such parts of the Work as the Contractor may specify. If the Subcontractor fails to comply with the
requirements of this subparagraph, in addition to any other right or remedy the Contractor may have under this Agreement,
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the Contractor may employ such workmen and purchase and lease such materials and equipment as the Contractor deems
necessary to regain the proper rate of progress with respect to the Work. All costs incurred by the Contractor in regaining,
or attempting to regain, the proper rate of progress with respect to the Subcontractor's Work shall be charged to the
Subcontractor, and shall be deducted from any amounts due or to become due to the Subcontractor under this Agreement,
and/or shall be recoverable from the Subcontractor by the Contractor as damages for breach of this Agreement.

11.8 In performing this Agreement, the Subcontractor shall comply with Contractor's affirmative action programs and any
affirmative action obligations imposed upon the Contractor under its contract with the Owner. The Subcontractor shall
not, under any circumstances, discriminate against any employee or applicant because of race, creed, color, sex, age or
national origin.

Article 12
CHANGES

12.1 Without invalidating or breaching the terms of this Agreement, the Contractor may at any time, and without notice to
the Subcontractor's Surety, issue a written Change Order making changes in the Work within the general scope of the
Work, consisting of additions, deletions or other revisions, including those required by modifications to the contract
between the Owner and the Contractor issued subsequent to the execution of this Agreement. The Contractor shall
promptly notify the Subcontractor of any such modifications to the Owner-Contractor contract, and unless otherwise
directed by the Contractor, the Subcontractor shall not thereafter order materials or perform Work which would be
inconsistent with the changes made by any such modifications. In the event of such a change or modification, the
Subcontract Price and time for performance of the Work shall be adjusted, if at all, by way of Change Order.

12.2 Prior to the commencement of such change or revised Work, the Subcontractor shall promptly submit to the
Contractor in writing any request it seeks to make for adjustment in the Subcontract Price or time for performance
consistent with the requirements of the Contract Documents. Failure to timely submit a request for additional time or
compensation arising out of change or revised Work shall constitute a representation by Subcontractor that no additional
time or compensation for the change or revision is being sought, and shall constitute a waiver and release of any such
request.

12.3 To the extent the Contractor's contract with the Owner provides for changes or change directives to be computed on
the basis of mutually agreed lump sum, unit prices, force account, or otherwise, these obligations are hereby imposed upon
the Subcontractor.

12.4 In the event the Contractor requests the Subcontractor to review a proposed modification to the Contract Documents
which may affect the Subcontractor's Work, the Subcontractor shall respond in writing within the time required by the
Owner contract, or if no time is specified within fourteen (14) calendar days after receipt of such request, or such other
reasonable time period as the Contractor may require, stating the effect of the proposed modification upon its performance,
including details of cost and time thereof. Failure of the Subcontractor to timely respond shall constitute its acceptance of
the Contractor's determination as to the effect, if any, of the proposed modification or change upon the Subcontractor.

12.5 Should the parties be unable to agree as to the value, or time for performance, of Change Order Work to be added or
omitted, the Subcontractor shall proceed under the written order of the Contractor, from which order the stated value, or
time for performance, of the Work shall be omitted. The Subcontractor shall prepare and submit to the Contractor a
proposal describing the estimated quantities, cost, and time for performance involved. The Subcontractor shall keep
accurate, detailed and itemized records of the costs of any such change and shall report such costs to the Contractor in the
form and manner prescribed by the Contractor. The Subcontractor shall, if requested, furnish each day to the Contractor,
certified copies of all time sheets, receiving and inspection reports, and all other basic documents required by the
Contractor to evidence the expenditures of the Subcontractor as a result of such change. The Subcontractor's Application
for Payment for the additional Work shall be accompanied by certified copies of all pertinent payrolls, invoices, and
vouchers relating to the additional work. In the event the Contractor and Subcontractor remain at issue as to the value or
time for performance of such Work, the Contractor may refer the dispute to the Architect or Owner's Representative,
whose decision shall be binding on the Subcontractor unless the Subcontractor notifies the Contractor in writing within
forty-eight (48) hours of receipt of the decision that the Subcontractor contests the decision.

12.6 The Contractor's or Owner's receipt, or acknowledgment of the Subcontractor's change order claims, or any other
alleged claim, or any notice or report, including reports of cost and time, or any payments made, shall not be construed as
the Contractor's or Owner's acknowledgment, or acceptance of the accuracy or validity of any portion thereof, until such
time as final change order amounts are determined and a Change Order is signed by the Contractor.

12.7 Unless otherwise indicated in the Contract Documents, Subcontractor's mark-up for additional material, labor, and
cost incurred in performing additional Work shall not exceed 5% for overhead and profit.
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Article 13
DELAYS

13.1 The Subcontractor shall be liable to the Contractor for any and all loss or damage to the Contractor, or to the Owner
for which Contractor may be liable, as a result of any delay on the part of the Subcontractor in the prosecution or
completion of the Work, or for any delay to the completion of the Project attributable to the Subcontractor. Permitting the
Subcontractor to continue to perform the Work after the time to complete its Work has expired, shall not be construed as
or constitute a waiver by the Contractor of any claims for loss or damage it may have against the Subcontractor under the
provisions of this Agreement.

13.2 If the contract between the Owner and Contractor contains a provision which renders the Contractor liable to the
Owner for Liquidated Damages in the event of non-excusable delays in the performance of the work under that contract,
the Contractor shall be entitled to recover from the Subcontractor its proportionate share of any such Liquidated Damages
to the extent those damages are incurred due to the Subcontractor's failure to timely or properly perform its Work.

13.3 The Liquidated Damages recoverable hereunder are intended to compensate the Contractor for Liquidated Damages
it may owe the Owner under the Owner-Contractor contract to the extent those damages are incurred due to delays in the
performance of the work caused by the acts or omissions of the Subcontractor, its employees, agents or sub-
subcontractors. The Contractor may have other and additional damages as a result of the failure of the Subcontractor
properly to perform hereunder, which shall be recoverable from the Subcontractor in addition to the Liquidated Damages
referenced herein.

13.4 The Subcontractor acknowledges and agrees that it has reviewed any Liquidated Damage provisions contained in the
Contractor's contract with the Owner, and that the Liquidated Damages recoverable under this Article are neither a penalty
nor a forfeiture, and are hereby fixed and agreed upon as the amount of damages that may be sustained by the Contractor
in the event the Subcontractor is responsible for a delay in obtaining completion of the Project by the required date. The
Subcontractor acknowledges that the actual damages sustained by the Owner, and thus by the Contractor, as a result of any
such delays may be difficult to calculate. The Contractor may deduct the amount of Liquidated Damages due and owing
by the Subcontractor from any amounts due or to become due to the Subcontractor under this Agreement, or if such funds
are insufficient, may recover the balance from the Subcontractor as damages for breach of this Agreement.

13.5 No interruption, interference, inefficiency, suspension or delay in the commencement or progress of the Work for
any cause whatsoever, including those for which Owner, Architect or Contractor may be responsible, in whole or in part,
shall relieve Subcontractor of its duty to perform hereunder. Subcontractor shall not be entitled to, and hereby waives any
right to, additional compensation for any interruptions, interferences, inefficiencies, suspensions or delays except to the
extent, and only to the extent, such interruptions, interferences, inefficiencies, suspension or delays were caused by the
Owner and compensation for same is recovered from the Owner.

13.6 Should the Subcontractor be delayed in the prosecution of its Work by the occurrence of any act for which the
Subcontractor is not responsible and which entitles the Contractor under its contract with the Owner to an extension of the
time for performance, then the time fixed for the completion of Subcontractor's Work shall be extended for a period
equivalent to the extension of time actually granted to Contractor under its contract with the Owner for its performance or
the time lost by reason of the delay, whichever shall be shorter. The Subcontractor shall not be entitled to any time
extension unless a notice of claim therefor is presented in writing to the Contractor within seventy-two (72) hours of the
first occurrence of the delay and such claim is subsequently approved in writing by the Contractor. The Subcontractor
agrees that an extension of time for completing its Work precludes any and all other claims the Subcontractor may have
against the Contractor on account of any delays, disruption, interference or inefficiency to the Subcontractor's Work.

Article 14
DEFAULT AND TERMINATION

14.1 Should the Subcontractor, in the opinion of the Contractor, refuse or neglect to supply sufficient and properly skilled
workmen or materials or equipment of the proper quality and quantity, or fail in any respect to prosecute its Work with
promptness and diligence, or cause by any action or omission the stoppage or interference with the work of Contractor or
other subcontractors, or fail in the performance of any of the covenants contained in this Agreement, or be unable to meet
its debts as they mature, the Contractor may, at its option, and at any time after forty-eight (48) hours written notice of
such default to Subcontractor, terminate Subcontractor's right to further proceed with all or part of the Work, or, at
Contractor's sole option, terminate this Agreement by delivering written notice of termination to the Subcontractor.
Thereafter, the Contractor may take possession of the plant and work, materials, tools, appliances and equipment of the
Subcontractor at the Project site, and through itself or others provide the necessary labor, equipment and materials to
prosecute Subcontractor's Work, on such terms and conditions as shall be deemed necessary by the Contractor. The cost
thereof, including all charges, expenses, losses, costs, damages and attorneys' fees, incurred as a result of the
Subcontractor's failure to perform, shall be deducted by the Contractor from any amounts due or to become due to the
Subcontractor. In the event any amounts due the Subcontractor are insufficient to cover the costs incurred by the
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Contractor, the Subcontractor shall pay the difference to the Contractor within ten (10) days of demand for payment of
same.

14.2 If the Contractor terminates the Subcontractor's right to proceed any portion of its Work, or terminates this
Agreement, the Subcontractor shall not be entitled to any further payments hereunder until the Subcontractor's Work has
been completed and fully accepted by Owner. In the event that the unpaid balance due exceeds the Contractor's cost of
completion, the difference shall be paid to Subcontractor. If such expenses exceed the balance due, the Subcontractor
shall pay the difference to the Contractor within ten (10) days of demand for payment of same.

14.3 The Contractor shall have the right to terminate the Subcontractor, by written notice and without the Subcontractor
being at fault, for any cause or for its own or the Owner's convenience, and require the Subcontractor to immediately stop
the Work. In such event, the Subcontractor shall be entitled to payment for that portion of the Work actually performed.
The Contractor shall not be liable to the Subcontractor for any other costs nor for prospective profits on Work not
performed. If the termination or cancellation is due to any default or action by the Owner, or as a result of court order or
public authority, then the Contractor shall not be liable to the Subcontractor for any sum greater than that which the
Contractor receives from the Owner with respect to the Subcontractor's Work, less any costs incurred by the Contractor in
obtaining that amount from the Owner. Any default termination of the Subcontractor by the Contractor subsequently
determined to have been erroneous, shall be deemed to be a termination for convenience under this Article 14.3.

14.4 The remedies provided to the Contractor in this Article 14 and in any part of the Contract Documents are cumulative,
and not exclusive, of all other remedies available to the Contractor in law or equity for breach of this Agreement by the
Subcontractor, or as a result of the Subcontractor's failure to perform any of the covenants of this Agreement. All losses,
damages, and expenses, including attorneys' fees incurred in the prosecution or defense of any action, arbitration or suit,
trial or appeal, enforcement of any judgment, bankruptcy or insolvency proceeding, or any subsequent proceeding or
appeal from any order or judgment entered therein, incurred by or resulting to the Contractor on the above account, shall
be borne by and charged against the Subcontractor and shall be damages for breach of this Agreement. The Contractor
may recover same from the Surety issuing the bonds referenced in Article 18 hereof, and both the Subcontractor and its
Surety agree to pay the Contractor for such losses, damages, expenses and attorneys' fees. At the Contractor's sole
discretion and exclusive option, proceeds that are payable, or that become payable under this Agreement, or any other
agreements between the Subcontractor and the Contractor, may be withheld by the Contractor and applied against said
losses, costs or expenses. In the event any amounts due the Subcontractor are insufficient to cover the costs incurred by
the Contractor, the Subcontractor shall pay the difference to the Contractor within ten (10) days of demand for payment of
same.

Article 15
CLAIMS AND DISPUTES

15.1 The Subcontractor shall make all claims to the Contractor for extras and extensions of time in writing and in the
manner and time provided for by this Agreement and in the Contract Documents for like claims by the Contractor against
the Owner. Any claim that will affect or become part of a claim that the Contractor is required to make under its contract
with the Owner shall be made by the Subcontractor in sufficient time and in such manner so as to permit the Contractor to
satisfy the requirements of its contract with the Owner. If the Subcontractor fails to timely or properly submit a claim to
the Contractor, and as a consequence the Contractor is unable to timely or properly file a claim against the Owner under its
contract with the Owner, the Subcontractor shall be bound by all consequences thereof. The Contractor's liability to the
Subcontractor for such claims is limited to the amount, if any, actually recovered from the Owner for such claim or extra,
less the Contractor's costs associated with the assertion of the claim or extra.

15.2 Except as otherwise provided in this Agreement, all disputes arising out of this Agreement shall be initially decided
by the Contractor, and the Contractor shall reduce its decision to writing and furnish a copy thereof to the Subcontractor.
The Contractor's decision shall be final and conclusive unless the Subcontractor, within forty-eight (48) hours of its receipt
of the initial decision, issues written notice to the Contractor contesting same. If the Subcontractor does not contest the
Contractor's initial decision within the time period noted above, the Contractor's decision shall be final and conclusive, and
the Subcontractor shall be deemed to have waived any right to contest the Contractor's decision.

15.3 The Subcontractor shall carry on the Work and comply with its performance and scheduling obligations under this
Agreement despite the existence of any dispute or legal proceedings between the parties. This continuation of work clause
shall remain paramount, and the Subcontractor agrees that it will not raise any alleged breach, material or otherwise, by the
Contractor as a justification for stopping its Work.

15.4 If the Subcontractor seeks to appeal a decision rendered under the Contract Documents by the Architect, Owner or
the Owner's Representative adversely affecting the Subcontractor's interests, Subcontractor may prosecute the appeal,
provided the Contractor's interests are unaffected, Subcontractor bears all costs associated therewith, and assumes sole
responsibility for the appeal.
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15.5 The laws of the State of Georgia shall govern any claim, dispute or other matter in question between the Contractor
and the Subcontractor relating to this Agreement, or the performance of any Work hereunder.

15.6 All disputes or claims between the Contractor and the Subcontractor arising out of this Agreement, or the
performance of any Work hereunder shall be decided by litigation unless the Contractor, at its sole option, advises the
Subcontractor in writing that the Contractor elects to have the dispute or claim decided or resolved by arbitration. In such
event, the Contractor shall provide the Subcontractor written notice of its election, the Subcontractor shall be bound by the
election, and the arbitration proceeding shall be conducted pursuant to the Construction Industry Arbitration Rules issued
by the American Arbitration Association then in effect. All such arbitration proceedings shall be held in Atlanta, Georgia,
and judgment upon the arbitration award may be entered by any court having jurisdiction.

15.7 In connection with all such arbitration proceedings, the parties agree to afford each other liberal and informal
discovery consistent with the discovery provisions of the Georgia Civil Practice Act, O.C.G.A. § 9-11-1 et seq., including
the production of all documents related to the dispute and the deposition of witnesses having knowledge of facts pertaining
to the matters in dispute.

15.8 In the event Contractor is involved in a separate arbitration or other legal proceeding, involving the Subcontractor's
Work, questions of law or fact common to the Subcontractor's Work, or if complete relief cannot be afforded without the
Subcontractor's presence in that separate arbitration or other legal proceeding, the Subcontractor hereby consents to its
consolidation or joinder to that separate proceeding.

15.9 In the event the Contractor does not elect to arbitrate a claim or dispute hereunder, the Contractor and Subcontractor
each hereby agree that the claim or dispute shall be submitted for resolution to the United States District Court for the
Northern District of Georgia or the Superior Court of Fulton County, Georgia. Both parties expressly submit, and consent
and waive any objections to the jurisdiction and venue of these Courts, and stipulate that they shall be the sole fora for
litigating disputes hereunder.

Article 16
REGULATORY COMPLIANCE

16.1 The Subcontractor's attention is directed to the compliance requirements of the conditions of the Contract
Documents. These conditions are incorporated herein by reference and the Subcontractor should comply therewith as
applicable. Specific reference is made to, but not limited to, the following:

16.1.1 Apprenticeship trainee requirements.
16.1.2 Equal opportunity employment requirements.
16.1.3 Special trade permits and connection permits or fees.

16.1.4 Compliance with employee wage rate determinations required by governing authorities and specified within the
Contract Documents.

16.1.5 Compliance with any applicable contractor, specialty contractor, or subcontractor licensing requirements in the
State of Georgia, or the state wherein the Project is located.

16.2 The Subcontractor shall comply with all Local, State and Federal laws, codes, regulations and ordinances which
apply to the Project. The Subcontractor shall give notices and comply with all such laws, ordinances, rules, regulations
and orders of public authorities bearing upon the performance of its Work and shall secure and pay for all permits and
governmental fees, licenses and inspections necessary for proper execution and completion of its Work.

16.3 The Subcontractor shall comply with the Williams-Steiger Occupational Safety and Health Act of 1970, and the
General Safety Rules and Regulations of the Construction Industry as currently required by the governing authorities
having jurisdiction thereof, and such other labor laws as may be applicable. Subcontractor shall report in writing
immediately to the Contractor any injury to any employee of the Subcontractor at the site of the Project.

16.4 The Subcontractor shall take all reasonable safety precautions necessary with respect to the performance of its Work
and shall comply with all safety measures initiated by the Contractor and with all applicable laws, ordinances, rules,
regulations and orders of public authorities pertaining to the safety of persons or property, all in accordance with the
requirements of the Contractor's contract with the Owner.

16.5 The Subcontractor shall comply with the requirements of all governmental authorities having jurisdiction over the
Work, including all Building Departments, and shall comply with all other laws and ordinances, and defend, indemnify
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and hold the Contractor harmless from all fines or citations issued against the Contractor or the Owner as a consequence of
Subcontractor's Work. The Subcontractor shall give these authorities all requisite notices relating to its Work.

16.6  Subcontractor shall comply with all Federal, State and local tax laws, Social Security Acts, Unemployment
Compensation Acts and Employer's or Worker's Compensation Acts to the extent they are applicable to the performance of
the Work under this Agreement.

16.7 In the event of the Subcontractor's violation of any of the above, the Subcontractor shall bear all costs resulting from
such violation and shall defend, indemnify and hold the Contractor harmless from any damages (including attorneys' fees),
claims, and causes of action arising from such violation.

Article 17
INDEMNITY AND INSURANCE

171 The Subcontractor shall secure, and pay for, Worker's Compensation/Employer’s Liability, Public Liability and
Property Damage Liability Insurance from an insurer authorized to issue such policies in the State of Georgia and the state
wherein the Project is located (EXHIBIT "G'") The insurance must be issued by an insurer acceptable to the Contractor,
and in such amounts as required by the Contract Documents or by applicable law. The Subcontractor shall furnish
certificates of insurance or copies of the insurance policies providing for the coverage applicable to its Work and as
required under this Agreement prior to commencing its Work. Unless otherwise required by the Contract Documents or
law, the Subcontractor shall obtain the following minimum coverage and limits of said insurance for each Project
undertaken by the Subcontractor:

17.1.1 Workers Compensation and Employer's Liability

(a) The Policy must include coverage that meets the minimum requirements of the Worker's Compensation laws of the
state in which the Project is located, an "All States" endorsement, a waiver of subrogation in favor of the Contractor and
Owner, and Employer' Liability coverage of $1,000,000 per accident, $1,000,000 disease limit (policy limit), and
$100,000 disease limit (each employee).

(b) In the event that the Subcontractor, or any of its sub-subcontractors, is leasing its employees, the Subcontractor shall
require from the employee leasing company, and provide to the Contractor evidence of, Workers Compensation insurance
that meets all statutory requirements by the law of the state in which the project is located in, and which includes an
endorsement adding the Contractor and Owner as additional insured.

(c) The policy limits must be in the following amounts:

Employer's Liability (per accident) $1,000,000
Disease Aggregate Limit $1,000,000
Disease (per employee) $1,000,000

(d) Waiver of Subrogation in favor of C.D. Moody Construction Co. Inc. and {LegalDocInfo.Owner} must be added.
17.1.2 Commercial General Liability Insurance

(a) The Policy must be written on an occurrence basis, and must include coverage for liabilities arising out of the
Subcontractor's Work, or that of any of its sub-subcontractors, or their respective employees, agents, officers or directors

acts or omissions.

(b) The coverage must also include contractual liability for any indemnities and contractual liability of the Subcontractor
under this Agreement.

(c) The policy limits must be in the following amounts:

General Aggregate Limit $2,000,000
Products & Completed Operations $2,000,000
Personal Injury $1,000,000
Each Occurrence $1,000,000
Damage to Rented Premises (each occurrence) $50,000
Medical Expense (Any one person) $5,000

(d) C.D. Moody Construction Co., Inc. and {LegalDocInfo.Owner} are to be included as Additional Insured (Form
CG2010 11/1985, including completed operations or Equivalent) and such insurance shall be primary and non-
contributory.
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(e) Waiver of Subrogation in favor of C.D. Moody Construction Co. Inc. and {LegalDocInfo.Owner} must be added to
policy.

(f) Per project general aggregate limit endorsement must be included (CG2503 11/85 or equivalent).
17.1.3 Commercial Auto Liability Insurance

(a) The policy must include coverage for bodily injury, death and property damage arising out of ownership, maintenance
or use of any motorized vehicle on or off the Project site. The policy must also include coverage for non-owned and hired
automobiles.

(b) The policy must be written with a combined single limit for bodily injury and property damage in the amount of

$1,000,000.

(¢) C.D. Moody Construction Co., Inc. and {LegalDocInfo.Owner} are to be included as Additional Insured, including
completed operations, and such insurance shall be primary and non-contributory.

(d) Waiver of Subrogation in favor of C.D. Moody Construction Co. Inc. and {LegalDocInfo.Owner} must be added to
policy.

17.1.4  Umbrella Liability Insurance

(a) The policy must provide for coverage consistent with the primary liability policies, and shall provide for coverage to
be maintained for the same period of time as the primary insurance.

(b) The policy must be written with a combined single limit in the amount of $1,000,000 over and above the Commercial
General Liability, Auto Liability, and Employer's Liability limits.

(¢) C.D. Moody Construction Co., Inc. and {LegalDocInfo.Owner} are to be included as Additional Insured, including
completed operations, and such insurance shall be primary and non-contributory.

(d) Waiver of Subrogation in favor of C.D. Moody Construction Co. Inc. and {LegalDocInfo.Owner} must be added to
policy.

17.2 All insurance policies shall contain a provision that the coverage afforded there under shall not be cancelled or not
renewed nor restricted modifications added unless at least thirty (30) days prior written notice has been given to the
Contractor. In the event the Subcontractor fails to obtain or maintain any insurance coverage required by this Agreement,
or the Contract Documents, the Contractor may at its option: (i) terminate the Subcontractor; or (ii) purchase such
coverage and charge the expense thereof to the Subcontractor.

17.3 All insurance required by this Article shall, unless otherwise required by the Contract Documents, name the
Contractor and Owner as additional insured. Such insurance shall be primary and non-contributory and waiver of
subrogation in favor of C.D. Moody Construction Co. Inc and {LegalDocInfo.Owner} must be added to policy. The
Subcontractor shall be responsible for the payment of any deductibles or self-insured retention amounts under the policies
required by this Article, both for itself and all additional insured. If the Subcontractor fails to comply with this
requirement, the Subcontractor shall indemnify, defend and hold harmless the Contractor against any loss, damage, or
expense incurred by the Contractor that would have otherwise been covered by the insurance required of the Subcontractor
under this Agreement.

17.4 In the event an Owner's Controlled Insurance Program ("OCIP") or as Contractor Controlled Insurance Program
("CCIP") is used on the Project, the Subcontractor agrees that if it is required to enroll in such program, it will comply
with all requirement of the program, and that it will execute a deductive Change Order reducing the Subcontract Price for
all amounts contained in the Subcontract Price for insurance coverage’s provided by the OCIP or CCIP.

17.5 All insurance required by this Article shall contain an endorsement whereby the insurance carrier waives all rights of
recovery or subrogation against the Contractor and Owner. The Subcontractor waives all claims and all rights of
subrogation against the Contractor and Owner for loss of, or damage to, Subcontractor's work, tools, machinery,
equipment, material, supplies, or any other losses within the scope of the Subcontractor's insurance

17.6 Materials which are incorporated into the completed Project, or properly stored at the Project site, may be covered by
Builder's Risk insurance purchased by the Contractor or Owner, and such policy may contain certain deductibles and
exclusions. The Subcontractor shall be responsible for any such deductibles and exclusions, and for any losses that are not
covered by such insurance. Subcontractor shall evaluate any such coverage and obtain any additional insurance it deems
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necessary or appropriate to protect its interests against such losses. A copy of the Builders' Risk policy procured by
Owner or Contractor will be made available for the Subcontractor's review upon request.

17.7 The Subcontractor assumes full liability for any and all damages, death, or injury of any kind to all person(s),
whether employees of the Subcontractor or otherwise, and property arising out of or in any way connected with its
Work and shall to the fullest extent permitted by law defend, indemnify and hold harmless the Owner, Contractor,
other subcontractors and the Contractor's Subcontract Performance Insurer, if any, their respective officers, agents,
employees and indemnities, from and against any and all claims, losses, suits, damages, legal and otherwise, arising
out of or in any way connected with the Subcontractor's Work, including claims, losses and damages sustained by
the Contractor or its Subcontract Performance Insurer, arising out of the Subcontractor's performance of its Work,
and to the fullest extent permitted by law, the negligence of any indemnitee hereunder. Consistent with O.C.G.A. §
13-8-2, et seq., the Subcontractor shall not be required to provide indemnification for damages proximately caused
by or resulting from the sole negligence of the Contractor, Owner, their respective officers, agents, employees, and
indemnities, unless such losses or damages are incurred by the Contractor as a result of the Subcontractor's failure to
obtain the insurance required under this Article 17, in which case the Subcontractor shall be deemed the insurer of
such loss or damage. If any claim or demand is made against Contractor for any matter enumerated herein, any
payment due, or which thereafter becomes due, to Subcontractor, may be held by Contractor to cover such losses
and expenses, including all reasonable attorneys' fees. In the event any amounts held by the Contractor are
insufficient to cover the costs incurred by the Contractor, the Subcontractor shall pay the difference to the Contractor
within ten (10) days of demand for payment of same.

17.8 All insurance policies shall be maintained throughout the duration of the project and warranty period. Commercial
general liability and umbrella liability shall be maintained for at least two (2) years after completion of all work and
evidence of coverage shall be provided to C.D. Moody Construction Company, Inc.

17.9 All polices shall be endorsed for thirty (30) days notice of cancellation to C.D. Moody Construction Company, Inc.

Article 18
BONDING

18.1 If requested by Contractor, the Subcontractor shall furnish separate Performance and Payment Bonds to secure the
Subcontractor's obligations under this Agreement, each with a penal amount equal to 100% of the Subcontract Price. The
bonds shall be written on the forms attached as Exhibit D to this Agreement. The Subcontractor shall pay the premium for
the bonds and the cost thereof is included in the Subcontract Price. All such bonds shall be issued by a Surety acceptable
to the Contractor and listed in the most current Federal Register listing of Approved Surety Companies (Federal Register,
Vol. 55, Department of Treasury Circular 570) with an A.M. Best Rating of A- or better, and authorized to issue such
bonds in the State of Georgia and the state wherein the Project is located.

18.2 In the event the Subcontractor shall fail to promptly provide Performance and Payment Bonds when requested by the
Contractor, the Contractor may, at its sole discretion, terminate this Agreement and re let the Work to another
subcontractor. The Subcontractor shall indemnify and hold Contractor harmless from all added costs and expenses
incurred by the Contractor as a result thereof.

18.3 If the Contractor elects to require Performance and Payment Bonds, the Subcontractor shall not commence its Work
without having provided said Performance and Payment Bonds, and any such commencement shall not be considered a
waiver, or release by the Contractor of the above requirements. If the Subcontractor proceeds with its Work in violation of
these requirements, the Subcontractor shall be deemed to have proceeded with its Work at its own risk, and shall not be
entitled to payment hereunder until such bonds are delivered to the Contractor, it being understood and agreed that
compliance with the foregoing requirements is an express condition precedent to the Contractor's payment obligation to
the Subcontractor.

Article 19
ENCUMBRANCES

19.1 The Subcontractor shall turn the Work over to the Contractor in good condition and free and clear of all claims,
encumbrances, or other liens and shall defend, indemnify and hold harmless the Contractor and Owner from all claims,
encumbrances or liens arising out of the performance of the Work. The Subcontractor shall, at its own cost and expense
(including attorneys' fees), defend all suits to establish such claims, and pay any such claims or liens so established.

19.2 If at any time there shall be evidence of a lien or claim for which is chargeable to Subcontractor, or which, if
established, might render the Contractor or the Owner liable to the claimant, or if Subcontractor shall incur any liability to
Contractor, or if the Contractor shall have any claim or demand against Subcontractor of any kind or for any reason,
whether or not reduced to judgment or award, the Contractor shall have the right to retain out of any payment due, or to
become due under this Agreement or any other agreement between the Contractor and the Subcontractor, an amount
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sufficient to indemnify Contractor and Owner against such lien or claim, or to fully satisfy such liability, claim, or
demand. Contractor shall also be entitled to charge against or deduct from any such payment all costs of defense or
collection with respect thereto, including reasonable attorneys' fees. Should any claim or lien develop after all payments
are made hereunder, the Subcontractor shall refund to the Contractor within ten (10) days of demand therefore all monies
that the latter may be compelled to pay in discharging such claims or liens and all costs, including reasonable attorneys'
fees incurred in collecting said monies from the Subcontractor.

19.3 In the event a subcontractor or supplier to Subcontractor shall file a claim of nonpayment against the Contractor's
payment bond or file a lien against the Project, the Subcontractor shall obtain the withdrawal of the claim of nonpayment
or bond off the lien within ten (10) days of its receipt of a demand to do so by the Contractor. The Subcontractor shall
comply with this requirement whether or not it believes the lien is validly asserted or filed. In the event of failure by the
Subcontractor to comply with this requirement, the Contractor may, at its sole discretion, bond off any liens. All costs of
such action, including any attorneys' fees incurred by Contractor, shall be charged to the account of the Subcontractor and
are recoverable from the Subcontractor by the Contractor as damages for breach of this Agreement. The Subcontractor's
failure to comply with such a demand shall also constitute an event of default entitling the Contractor to terminate this
Agreement for cause.

19.4 In addition to the requirements of Article 6.2, the Subcontractor shall, as often as requested by the Owner or by the
Contractor, furnish a sworn statement identifying all parties who have furnished or are furnishing labor or materials to the
Subcontractor with their names and addresses and amounts due or to become due each of them. Like statements may, at
Contractor's option, be required from any sub-subcontractors or suppliers of the Subcontractor.

19.5 If requested by the Contractor, the Subcontractor shall furnish the Contractor with evidence that the Subcontractor
has paid all bills and expenses incurred by the Subcontractor for labor, services, equipment and materials used by the
Subcontractor, or any other liability incurred by the Subcontractor in any way, for the purpose of performing the
Subcontractor's Work.

19.6 Any and all transportation tax, sales tax, use tax or any other tax that might accrue through the purchase of materials
or amounts paid for labor by the Subcontractor or occasioned by performance of any Work under this Agreement, shall be
borne and paid for by the Subcontractor, and are included in the Subcontract Price.

19.7 The Subcontractor agrees that payments due from the Contractor for its Work are not assignable and that no part of
this Agreement can be assigned without the written consent of the Contractor.

Article 20
WARRANTIES AND GUARANTEES

20.1 The Subcontractor warrants to the Contractor and Owner that all materials and equipment furnished shall be new
unless otherwise specified, and that all Work under this Agreement shall be of good quality, free from faults and defects
and in conformance with the Contract Documents.

20.2 The Subcontractor agrees to promptly make good, without cost to the Contractor or Owner, any and all defects due
to faulty workmanship and/or materials which may appear within the guarantee or warranty period(s) established in the
Contract Documents, and if no such period(s) be stipulated in the Contract Documents, then such guarantee shall be for a
period of one (1) year from the date of completion and acceptance of the Project by Owner. Subcontractor further agrees
to execute any special guarantees as required by the Contract Documents or by law. The Subcontractor shall require
similar guarantees from all vendors and lower tier subcontractors.

20.3 The Subcontractor shall pay for all changes to the Subcontractor's Work or the Contractor's work resulting from
defects in the Subcontractor's workmanship or materials, as well as all expenses necessary to replace or repair either the
Subcontractor's Work or the Contractor's work, including that damaged or disturbed by making replacements or repairs.
The Subcontractor shall further be obligated to pay for and shall reimburse the Contractor for all costs associated with the
impact of its defective workmanship on other subcontractors, the Contractor's work or the work of Owner's forces or
separate contractors. This obligation is in addition to all other guarantees, warranties and rights contained in the Contract
Documents.

Article 21
MISCELLANEOUS REQUIREMENTS AND SPECIAL PROVISIONS
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21.1 The headings provided in this Agreement are for ease of reference only. The headings form no part of the
Agreement between the parties and shall be given no weight in the interpretation or construction of this Agreement.

21.2 All notices required by this Agreement shall be in writing addressed to the parties as follows:

If to the Contractor:

C.D. Moody Construction Co., Inc.
6017 Redan Road

Lithonia, Georgia 30358

Attn: C. David Moody, Jr.

If to the Subcontractor:
{ToCompany.Name}
{ToContact.DisplayAddress }

Attn: {ToContact.DisplayName}

Notices shall be considered delivered when postmarked if dispatched by registered or certified mail, when signed for if
delivered by hand, or when received if delivered by any other means.

21.3 Should any provision or clause of this Agreement be determined by a court to be unenforceable, such a
determination shall not affect the validity and enforceability of any other section or part. If any provision is determined to
be unenforceable, in whole or in part, the provision shall be considered reformed to reflect the intent thereof to the greatest
extent possible consistent with applicable law. This Agreement shall be construed without regard to any presumption or
other rule requiring construction against the party who caused it to have been drafted.

21.4 The failure of the Contractor to enforce at any time or for any period of time any one or more of the provisions of
this Agreement, or the Contract Documents shall not be construed as and shall not constitute a waiver of any such
provision or provisions, and the Contractor shall thereafter be entitled to enforce each and every such provision without
any requirement that the Contractor provide notification to the Subcontractor of its intention to thereafter enforce said
provision or provisions.

21.5 Subcontractor's special attention is called to EXHIBIT E - "SAFETY PROGRAM" which is to be strictly observed
and rigidly enforced by the Subcontractor during the performance of the Work under this Agreement.

21.6 Subcontractor's special attention is called to EXHIBIT F - "SUBSTANCE ABUSE POLICY" which is to be strictly
observed and rigidly enforced by the Subcontractor during the performance of the Work under this Agreement.

21.7 In completing all Work conducted pursuant to the Contract Documents, with regard to environmental issues,
Subcontractor agrees to comply with all applicable federal, state, and local laws, rules, regulations, ordinances, orders,
decrees, permits, permit requirements, licenses, and other governmental requirements (including common law) and
contracts relating to pollution, the preservation of the environment and the discharge or release of, or exposure to materials
(including energy, odors, and noise), into the environment ("Environmental Laws").

IN WITNESS WHEREOQOF, Contractor and Subcontractor hereby executed this Subcontract Agreement the day and year
first written above.

C.D.MOODY CONSTRUCTION CO., INC.

WITNESS
By:
Name: Name: C.David Moody, Jr. Its: C.E.O.
Date:
{ToCompany.Name}
WITNESS
By:
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Name: Name: Its:

Date:
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Exhibit "A"'
SUBCONTRACTOR'S APPLICATION FOR PAYMENT

TO: C.D. Moody Construction Co., Inc.
SUBCONTRACTOR: {ToCompany.Name}
PROJECT: {Projects.Name}

CONTRACT NO: {Contracts.ContractNumber}
PAYMENT REQUEST NO:

PERIOD: TO:

STATEMENT OF SUBCONTRACT PRICE:

1. Original Subcontract Price: ..o,
2. Approved Change Order No's __ (As per attached breakdown)(Net).
3. Adjusted Subcontract Price...........cccocevviniiiiiiiiicicicce

4. Value of Work Completed to Date (As per attached breakdown).

5. Materials Stored on Site (As per attached breakdown)...............

6. Total to Date.........cccoeiriiiiiiiiiicic e
7
8
9
1

. Less Amount Retained (109%).........ccceevereienieeciieiiiiie e
. Total Less Retainage........c.coeveveneniiricieeniiniceenieeineesie e
. Total Previously Certified (Deduct)...........ccoceevvereenienereennnenne.
0. AMOUNT DUE THIS REQUEST..........ccceviiiiiinienieee e

&L L PH LA HL LD

CERTIFICATE OF THE SUBCONTRACTOR: I hereby certify that the work performed and the materials supplied to
date, as shown on the above, represent the actual value of accomplishment under the terms of the Agreement (and all
authorized changes thereto) between the undersigned and Contractor relating to the above referenced project. I also
certify that payments, less applicable retention, have been made through the period covered by previous payment received
from the Contractor, to (1) all my subcontractors (sub-subcontractors) and (2) for all materials and labor used in or in
connection with the performance of the Agreement. I further certify I have complied with Federal, State, and Local laws,
including Social Security laws and Unemployment Compensation laws and Workers' Compensation laws insofar as
applicable to the performance of this Agreement.

Conditioned only upon payment of the amount of this request, and in order to induce such payment, the Undersigned does
hereby: (i) waive, release, and relinquish all claim or right of lien which the Undersigned may now have upon the premises
above-described; (ii) waive, release, and relinquish any rights it has against any labor, material, payment, performance, or
lien discharge bond pertaining to the foregoing described Property and the improvements thereon; (iii) waive, release and
relinquish any claims for additional compensation of any kind, including delay, disruption, interference, or acceleration
accruing prior to the date of this Application for Payment; and (iv) the Undersigned further promises to indemnify and
hold harmless the Owner and Contractor from any liens or claims of lien of any and all parties for the furnishing of labor,
materials or services on the project for, by or through the undersigned, or any of its subcontractors or suppliers through
and including the date of this request.

WITNESS the hand and seal of the Undersigned, as of the day of , 20

Signed, sealed, sworn to and subscribed before the undersigned unofficial witness and notary public:

Notary Public:
SUBCONTRACTOR/SUPPLIER:
{ToCompany.Name}
(NOTARY SEAL)
(SEAL)
My Commission Expires: Name:
Title:
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Exhibit "B"

SUBCONTRACTOR'S INTERIM WAIVER
AND RELEASE UPON PAYMENT

STATE OF GEORGIA, COUNTY OF {Projects.Region}

OWNER: {LegalDocInfo.Owner}
CONTRACTOR: C.D. Moody Construction Co., Inc.
SUBCONTRACTOR: {ToCompany.Name}

PROJECT: {Projects.Name}

The undersigned Subcontractor/Supplier (hereinafter the "Undersigned"), {ToCompany.Name} has been
employed by C. D. Moody Construction Co., Inc. ("Contractor") to furnish construction services or materials for the
construction of improvements known as the {Projects.Name} ("Project"), which is located in the City of
{Projects.Territory} , County of {Projects.Region} ("Property"), is owned by {LegalDocInfo.Owner} ("Owner"), and
has a street address or legal description of:

{Projects.Address }

Upon the receipt of the sum of $ , the Undersigned waives and releases (i) any and all
liens or claims of liens it has upon the foregoing described Project and Property; (ii) any and all rights it has against any
labor, material, payment, performance or lien discharge bond pertaining to the foregoing described Project and Property
and the improvements thereon; and (iii) any and all claims for additional compensation of any kind, including claims for
delay, disruption, interference, or acceleration through the date of , 20 (the Waiver Date"), and
excepting those rights, liens and bond claims that the Undersigned might have in any retained amounts, on account of
labor or materials, or both, furnished by the Undersigned to or on account of said Contractor for said improvements.

In addition, the Undersigned warrants, represents and agrees as follows:

(1) The individual executing this instrument on behalf of the Undersigned has personal knowledge of the matters
herein stated and that such facts are true and correct, and has full authority to execute this Interim Waiver and Release
Upon Payment for the Undersigned.

(2) The Undersigned has performed all work through the Waiver Date pursuant to the terms and conditions of its
contract and in conformance with all plans and specifications for the work, and/or all materials and equipment supplied are
of good quality and new unless otherwise required or permitted by the plans and specifications or purchase order
documents.

(3) Any and all contractors, subcontractors, laborers, suppliers and materialmen that have provided labor,
material or services to the Undersigned for use or incorporation into the construction of the improvements to the Property
are listed in [Attachment 1 or 2 - will depend on whether the Property description is attached as Attachment 1] attached
hereto. All sums due to contractors, subcontractors, materialmen, mechanics, laborers and suppliers for labor, materials or
services used or incorporated into the improvements to the Property have been paid and satisfied in full, or will be paid
and satisfied in full upon receipt of the above referenced funds, and there are no outstanding claims of any character
arising out of, or related to, the Undersigned's activities on, or improvements to, the Property.

(4) This Interim Waiver and Release Upon Payment is specifically made for the benefit of the Contractor, the
Owner and the Owner's lender, and any other person or entity with a legal or equitable interest in the Property, and this
Interim Waiver and Release Upon Payment may be relied upon by any of the aforementioned parties.

(5) The Undersigned is executing this Interim Waiver and Release Upon Payment, as provided by law, for the
express purpose of inducing and receiving payment from the Contractor for work performed through the date of this
Interim Waiver and Release Upon Payment.

(6) The amount of money set forth as due and owing in the most recent Interim Waiver and Release Upon
Payment dated , 20___, has been received, and is deemed paid in full, and execution of this Interim
Waiver and Release Upon Payment shall constitute the Undersigned's acknowledgment of payment in full as to each and
every prior Interim Waiver and Release Upon Payment executed by the Undersigned.

Page 24 of 42 Subcontractor Initials CDM PM Initials



WITNESS the hand and seal of the Undersigned, as of the day of , 20

Signed, sealed, sworn to and subscribed before the undersigned unofficial witness and notary public:

Notary Public: SUBCONTRACTOR/SUPPLIER
{ToCompany.Name}

(NOTARY SIGNATURE AND SEAL) (SIGNATURE AND SEAL)

Name: Name:

My Commission Expires: Title:
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Exhibit ""C"

UNCONDITIONAL WAIVER AND RELEASE OF LIENS AND CLAIMS
BY SUBCONTRACTOR OR MATERIALMAN TO GENERAL CONTRACTOR

STATE OF GEORGIA
COUNTY OF {Projects.Region}

WHEREAS, {ToCompany.Name} (Whereinafter "Undersigned”) has been employed by C.D. Moody
Construction Co., Inc. (hereinafter "Contractor") to furnish {Contracts.Description} (describe materials and/or labor)
under a contract, subcontract, or purchase order dated {Contracts.ContractDate} and numbered
{Contracts.ContractNumber} , for or in connection with the construction of improvements knows as {Projects.Name}
(hereinafter "Project"), which is located in the City of {Projects.Territory} , County of {Projects.Region} , State of
Georgia (hereinafter "Property and is owned by {LegalDocInfo.Owner} (hereinafter "Owner") and more particularly
described as follows:

{Projects.Address }

NOW, THEREFORE, for and in consideration of (amount of final payment), the receipt
and sufficiency of which is hereby acknowledged, the Undersigned, for itself, its employees, its subcontractors, sub-
subcontractors, mechanics, materialmen, and laborers, does hereby:

(a) Waiver of Lien Rights. Waive, relinquish, and release any and all liens, rights to file liens, claims of lien or
preliminary notices of right to file lien on or against the foregoing described Property, and the improvements thereon.

(b) Waiver of Bond Rights. Waive, relinquish, and release any rights it has against any labor, material, payment,
performance, or lien discharge bond pertaining to the foregoing described Property and the improvements thereon.

() Waiver of Claims. Waive, relinquish, and release any and all claims, causes of action, suits, damages, judgements,
claims and demands of any kind, character, and description, whether known or unknown, against the Contractor, the
Contractor's bonding company, and the Owner, their directors, officers, principals, general and limited partners,
employees, agents, subsidiaries, parent, and related corporations, successors, and assigns, arising from, pertaining to, or
arising out of the furnishing of the foregoing described materials and/or labor, the Project or the Property.

(d) All Parties Paid. Warrant and represent that it has been paid in full all amounts owed for all materials or labor
furnished pursuant to the above-referenced contract and that any and all parties who have supplied labor or materials to the
Undersigned for or in connection with the making of the improvement to the Property have been paid in full all amounts
owed to them as a result of the performance of such labor or the furnishing of such materials.

(e) Authorization. Warrant and represent that it is the sole owner of the claims released herein, that it has not sold,
assigned, or conveyed such claims to any other party, that the individual executing this instrument on its behalf has
personal knowledge of the matters herein stated, and is authorized and fully qualified to execute this instrument as or on
behalf of the Undersigned.

(f) Scope of Release. Acknowledge and agree that this Unconditional Waive and Release of Liens and Claims is an
independent covenant and shall operate and be effective with respect to all labor or services provided and materials
furnished by, through, or on behalf of the Undersigned under any supplemental contract or contracts, whether oral or
written, for extra or additional work, and for any further labor or services provided or materials furnished at any time with
respect to the Project or the Property.

NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND STATES THAT YOU HAVE BEEN
PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGAINST YOU IF YOU SIGN
IT, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE NOT YET BEEN PAID, USE A CONDITIONAL
RELEASE FORM.
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Given under hand and seal this day of , 20

Company:  {ToCompany.Name}

Name:
Title:

Signed, sealed and delivered
in the presence of:

Witness:

Name:

Title:

Notary Public
(NOTARY SEAL)

My Commission Expires:
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Exhibit "D" PART 1
BondNo._  Premium
SUBCONTRACT PERFORMANCE BOND
BY THIS BOND, We {ToCompany.Name} as Principal, and , as
Surety, are bound unto C.D. MOODY CONSTRUCTION CO. INC. , as Obligee, in the penal sum of ({ Contracts.OrigValue} "NumToText")

DOLLARS (${Contracts.OrigValue}), lawful money of the United States, for the payment of which sum we bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally.

The Principal entered into a certain Subcontract agreement with the Obligee dated as of the{ Contracts.ContractDate}, which is incorporated
herein by reference in its entirety, for the supply of the following labor, materials, and/or services: {Contracts.Description} to a project
known as {Projects.Name}, which is more fully described in the Subcontract.

THE CONDITION OF THIS BOND is that if the Principal:

1. Fully and completely performs and fulfills, at the times and in the manner prescribed in the Subcontract, all of the undertakings,
covenants, terms, conditions, warranties, and guarantees contained in the Subcontract, including all modifications, amendments, changes,
deletions, additions, and alterations thereto that may hereafter be made; and

2. Pays the Obligee any and all loss, damage, expense and cost, including but not limited to delay damages (whether liquidated or actual) and
attorney's fees, that Obligee sustains because of any default by the Principal; then this Bond is void; otherwise this Bond remains in full force
and effect.

BE IT FURTHER KNOWN:

1. Any changes in or under the Subcontract and compliance with formalities connected with the Subcontract or alterations which may be
made in the terms of the Subcontract, or in the character or scope of the work to be performed under it, or any extension of time for the
performance of the Subcontract, or any forbearance on the part of the Obligee or the Principal to the other, or any change of any nature
whatsoever that may be made in the terms of the contract between the said Obligee and the Owner, or any shall not affect the obligation of
the Principal and Surety, or either of them, their heirs, personal representatives, successors or assigns under this Bond, notice to the Surety of
any such changes, alterations, extensions or forbearance being hereby waived.

2. In addition to the obligations contained in the Subcontract, whenever the Principal shall be, and declared by the Obligee to be, in default
under the Subcontract, the Surety shall, upon receipt of written notice of the Principal's default, promptly and without delay remedy the
default by completing the Subcontract in accordance with its terms and conditions.

IN WITNESS WHEREOF, the said Principal and Surety have hereunto set their hands and seals, this day of
,20_ .
ATTEST: WITNESS:
(Print Principal) (Seal) (Print Surety) (Seal)
By By:
(Print Name and Title) (Print Name and Title)
(Signature) (Signature)
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Exhibit '"D"' PART 2
BondNo._  Premium
SUBCONTRACT PAYMENT BOND
BY THIS BOND, We {ToCompany.Name} as Principal, and , as
Surety, are bound unto C.D. MOODY CONSTRUCTION CO. INC. , as Obligee, in the penal sum of ({ Contracts.OrigValue} "NumToText")

DOLLARS (${Contracts.OrigValue}), lawful money of the United States, for the payment of which sum we bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally.

The Principal entered into a certain Subcontract agreement with the Obligee dated as of the{ Contracts.ContractDate}, which is incorporated
herein by reference in its entirety, for the supply of the following labor, materials, and/or services: {Contracts.Description} to a project
known as {Projects.Name}, which is more fully described in the Subcontract.

THE CONDITION OF THIS BOND is that if the Principal:

1. Promptly makes payment to all persons, corporations or other entities supplying labor, materials, supplies or services used directly or
indirectly by the Principal in the prosecution of the work provided for in the Subcontract between the Principal and the Obligee, and

2. Pays the Obligee all loss, liability, costs, damages, penalties, or expenses, including but not limited to attorney's fees, incurred in by the
Obligee because of any default by the Principal under the terms of this Bond; then this Bond is void; otherwise it remains in full force and
effect.

BE IT FURTHER KNOWN:

1. Any changes in or under the Subcontract and compliance with formalities connected with the Subcontract or alterations which may be
made in the terms of the Subcontract, or in the character or scope of the work to be performed under it, or any extension of time for the
performance of the Subcontract, or any forbearance on the part of the Obligee or the Principal to the other, or any change of any nature
whatsoever that may be made in the terms of the contract between the said Obligee and the Owner, or any shall not affect the obligation of
the Principal and Surety, or either of them, their heirs, personal representatives, successors or assigns under this Bond, notice to the Surety of
any such changes, alterations, extensions or forbearance being hereby waived.

2. Subject to the priority of the named Obligee with respect to recovery up to the penal sum of this bond, persons who have supplied or
furnished labor, material, machinery, equipment or supplies to the Principal for use in the prosecution of the work provided for in the
Subcontract shall have a direct right of action against the Principal and Surety under this bond.

3. No legal action shall be instituted against the Principal or Surety on this Bond after one (1) year from the performance of labor or the
completion of delivery of material or supplies to the project.

IN WITNESS WHEREOF, the said Principal and Surety have hereunto set their hands and seals, this day of
,20_ .
ATTEST: WITNESS:
( Print Principal) (Seal) ( Print Surety) (Seal)
By: By:
(Print Name and Title) (Print Name and Title)
(Signature) (Signature)
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Exhibit "E"'
COMPANY SAFETY STANDARDS, PROJECT SAFETY RULES AND SPECIAL NEEDS
SAFETY STANDARDS:

While compliance with OSHA and other governmental safety regulations is a must, C.D. Moody Construction Co., Inc.
recognizes that standards must also be set for good work practice and its resulting injury and loss prevention. Therefore,
the following minimum work standards will be performed on each site in addition to adherence to all governmental
regulations (OSHA, etc.).

Fall Protection: Once a project is identified and the project manager and superintendent are in place the project
manager, superintendent and safety director should immediately develop a plan for adequately addressing all fall from
elevation exposures that may be encountered. This plan should identify all expected exposures and define the protective
systems and measures that will be used to control these exposures and prevent them from becoming accidents, injuries and
costs. The plan should also outline how C. D. Moody Construction Co., Inc. employees will be trained in the requirements
of the plan (see Tab N in Section 7 of this program). It should also address how subcontractor planning, implementation
and training of their employees will be documented.

Crane Use: Once a crane is on site and in operation the operator becomes the absolute final authority regarding
the safety of any lifting operation or rigging equipment use. Therefore, it is imperative that the superintendent field test
the operator to determine his/her skill level and physical fitness for operating the machine. The superintendent should also
verify the knowledge and skill of the designated flaggers for the crane. Anyone who does not display proper knowledge
and use of standard ANSI hand signals should not be allowed to flag the crane. Documentation of up-to-date annual
certifications and regular inspections of the crane should be secured and maintained. Questions regarding the fitness of the
operator or flagger should be resolved before operations are allowed to begin or continue, including re-inspection or re-
certification of the equipment or removal of the unsatisfactory personnel. Should any accident involving a crane occur, all
operations of the crane must cease until a thorough investigation is completed and resumption of operations is approved by
the safety director. All tower cranes will be inspected by an independent inspection source when turned over to C. D.
Moody Construction Co., Inc. by the provider. Deficiencies must be corrected by the provider immediately.

Personal Protective Equipment: C. D. Moody Construction Co., Inc. projects are hard hat and safety glass
projects at all times. Anyone who is caught on the project in work areas without this equipment will be removed from the
site immediately and not allowed to return until this equipment is secure and being properly worn and used.

Work Attire: Proper dress for working on C. D. Moody Construction Co., Inc. projects shall consist of full
length pants (to the ankle), shirts that extend to the belt and has at least 4" sleeves and hard sole, leather work boots.
Clothing that is unusually torn or frayed will not be allowed.

Emergency Action and Crisis Management Planning: A site specific Emergency Action and Crisis Management
Plan (see Tab O in Section 7 of this program) will be developed at the beginning (mobilization) of each project. This plan
will be put into action and followed in the event of a severe accident or other crisis situation. Every person who reports to
work at the site (C. D. Moody Construction Co., Inc. and all subcontractors and vendors) will be properly trained in all
aspects of the plan and the training will be documented.

PROJECT SAFETY RULES:

The following rules will apply at all times on all C. D. Moody Construction Co., Inc. projects and to all personnel.

1. Hard hats and safety glasses will be worn by everyone at all times on the project. This is a hard hat and safety glass
project from start to finish. Proper dress, consisting of full length pants (to the ankle), shirt that extends to the belt and has

at least 4" sleeves and hard sole, leather work boots, is required at all times.

2. Anytime fall arrest equipment is required, the system shall consist of full body harness, shock absorbing lanyard and
locking snap hook. The system will be anchored to a support capable of withstanding a 5,000 Ib. load per worker attached.

3. All subcontractors must submit to C. D. Moody Construction Co., Inc. their Hazard Communication Program including
their chemical inventory and corresponding MSDS sheets.

4. All accidents must be reported to the C. D. Moody Construction Co., Inc. site office as soon as medical care (when
necessary) has been secured.

5. No site personnel will discuss with or provide documents to the press or any external agency regarding any site related
situation without permission from C. D. Moody Construction Co., Inc..

6. All necessary phone numbers will be posted in the C. D. Moody Construction Co., Inc. site office at each phone along
with the site's Emergency Action Plan.
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7. Any contractor (including all levels of subcontractors) doing any excavation work on the site must have a trained
competent person on site at all times while excavations are open.

8. All contractors must either conduct weekly tool box safety meetings and submit safety meeting minutes to the C. D.
Moody Construction Co., Inc. staff or have all their employees attend the C. D. Moody Construction Co., Inc. meetings
(details for which method is to be used must be worked out with the C. D. Moody Construction Co., Inc. site
superintendent).

9. There will be no riding of crane hooks, headache balls, steel beams being hoisted, or any other similar activity. Also,
there will be no climbing, sliding or any type travel on vertical steel members (columns). Where travel is necessary
between levels it will be accomplished by use of lifts, ladders, scaffold, stairways or other acceptable means.

10. The subcontractor acknowledges that construction is an extremely hazardous business and that he and his employees
are vitally interested in job safety. The subcontractor assumes full responsibility for his work being performed in a careful
and safe manner in complete compliance with the rules and regulations established by OSHA.

11. The subcontractor acknowledges that he will also abide by the C. D. Moody Construction Co., Inc. safety program, a
copy of which is located on all job sites.

12. No AM/FM radios, tape or CD players are permitted on any C. D. Moody Construction Co., Inc. project.

13. Once taping and finishing of sheetrock or plaster work begins, subcontractors shall remove from the building all
flammable debris on a daily basis.

14. Any citations with penalties from OSHA against C. D. Moody Construction Co., Inc. caused entirely by subcontractor
activity will be back charged to the subcontractor.

SUBCONTRACTOR POLICY: In order to insure that our subcontractors understand the importance of safety on our
projects and adhere to good safety practice the following activities will be utilized on a routine basis:

1. A hand-off meeting between estimating and project management and supervision will take place before each new
project. A part of this meeting will consist of a discussion of particular safety needs for that project and how they will be
taken care of through the budget and schedule requirements. The safety director will be brought into these meetings to
lend guidance to insure that all necessary safety concerns are addressed.

2. A pre-construction meeting will take place with each individual subcontractor that is identified to have
potentially serious ramifications regarding safe operations on the project. The meeting will include project management,
supervision, safety and the subcontractor involved with the particular work in question.

3. At the end of each project the subcontractors utilized will be evaluated by project management, supervision and safety.
Results will be shared with all other company personnel so that wise decisions can be made regarding continued use of the

subcontractor on C. D. Moody Construction Co., Inc. projects.

4. Daily task meetings will be used by both C. D. Moody Construction Co., Inc. and subcontract crews to help insure that
all operations with serious safety issues and potential hazards will be performed in a safe manner.
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BASIC CONTRACTOR FALL PROTECTION PLAN

Name of Company:

FALL PROTECTION PLAN FOR (name and location of project)
{Projects.Name}
{Projects.Address }

Description for scope of work:

Recognized exposures for this project where our employees are required to work six feet or more above lower surfaces:

Fall Protection controls to be implemented and/or provided to protect our workers from the recognized exposures and
controls to protect other trades that may be affected by our scope of work (be sure to match controls to hazard exposures).

Training:

Disciplinary Procedures:

Responsible supervisor for this project will be:
Plan prepared by:
Date Prepared:
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EMERGENCY ACTION PLAN and CRISIS MANAGEMENT PLAN

PROJECT NAME: {Projects.Name}
PROJECT LOCATION: {Projects.Address}

POLICY/PURPOSE
It is the intent of this plan to give direction to all persons involved on this site should an emergency occur. The types of
emergencies that might occur on a construction site are:

* Fires and explosions *Bomb threat
* Chemical spills *Natural disasters
* Toxic fume or dust release *Equipment or structure failure.

Should an emergency occur it will be the responsibility of CDM’s superintendent to activate and administer this
emergency action plan. At the first signs of a potentially dangerous situation please report the conditions to CDM’s
superintendent and follow all instructions given by him/her.

If we can avoid panic and follow all emergency procedures we have a much better opportunity to avoid a catastrophic
situation. However, the best way to prevent emergencies from occurring is to follow all safety procedures and precautions.

ALARM/ALERT SYSTEM
In the event of an emergency on site all personnel will be notified via the following methods:

Three (3) Long Horn Blasts
It will then be the crew foreman’s responsibility to evacuate his/her crew to a safe area.

EVACUATION PROCEDURES

Should the emergency require the evacuation of all personnel from the site all foremen will remove their crews to A.D.
Williams Park adjacent to the southeast corner of the project and take a head count to verify the safe removal of all
personnel. The results of the head count will be reported to CDM’s superintendent.

CDM’s superintendent will be responsible for gate closures and directing emergency personnel.

For emergency evacuation of parties directly affected by the crisis (injured workers, trapped workers, etc.) the following
methods will be used on this project:

Wait for Local EMS unless otherwise directed

RESCUE/MEDICAL DUTIES

All rescue operations will be performed by professionally trained personnel. These personnel will be provided by the
city/county EMS unless otherwise stated. No worker on site is to attempt a rescue with the exception of removing
someone from an immediately life threatening situation. Otherwise, make the affected persons as comfortable as possible,
comfort and reassure them and call for the proper assistance.

Emergency medical and first aid services will be rendered by either the local EMS or a private service. If a private service
is utilized their contact information is as follows:

Name of service: N/A

Address:

Phone Number:

However, there may be instances where emergency first aid or CPR must be started before others can be reached. Those
trained to render these services on this site are:
CDM’s superintendent, {Projects.Superintendent} and project manager; {Projects.ProjectManager}.

All fire and police matters will be reported via the 911 reporting service unless otherwise specified.
Fire extinguishers are located in the following places on site:

Two (2) on each floor of the building and marked

One (1) located inside the CDM Construction Trailer

First aid supplies are located at:
Located inside the CDM Construction Trailer
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EMERGENCY OPERATIONS
Should any critical equipment or utility operations be required during an emergency they will be handled as follows:

As directed by Local EMS

Persons required to perform these operations will be evacuated and accounted for via the following methods:
As directed by Local EMS

ADDITIONAL CONTACTS

Should any additional personnel be needed or required to be contacted per company policy or procedure please refer to the
proper section of the company’s Crisis Management Manual. All entry gates to the site must be closed, locked and
guarded by {Projects.CompanyName} personnel as soon as the emergency is reported. No one except company personnel,
emergency personnel, or others permitted by {Projects.CompanyName} management will be allowed in or out until the
crisis is over. If the news media show up at the site they are to be kept at the following location and statements will be
given them per the company Crisis Management Program (See CDM personnel for details). DO NOT let any media on site
or wander around unattended!

TRAINING

All site personnel will be trained in all aspects of this plan by CDM’s superintendent at the following times: 1) upon initial
completion of the site specific elements of the plan or when first coming on site to work; 2) whenever the plan specifics
are changed; and, 3) when they are assigned specific emergency duties such as gate closures, utility or equipment shut
down, etc. All training must be documented!

This plan will be maintained in the office of CDM’s superintendent on the site at all times and may be reviewed by any
involved party upon proper request.

EMERGENCY NUMBERS

PROJECT NAME: {Projects.Name}
ADDRESS: {Projects.Address }
PHONE NUMBER: {Projects.JobTel }
JOBSITE DIRECTIONS:

FIRE: 911

***Ensure someone will escort personnel to the scene™***
POLICE: 911

RESCUE: 911

HOSPITAL / ER: 911

POISON INFORMATION: Georgia Poison Control Center (404) 616-9000
LOCAL OR STATE ONE CALL: 911
HAZARDOUS CHEM. SPILL: 911

JOBSITE AFTER HOURS EMERGENCY CONTACT:
CDM’s superintendent: {Projects.Superintendent }
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Exhibit "F"

C.D. Moody Construction Co., Inc.
SUBSTANCE ABUSE POLICY

1.0 STATEMENT OF PURPOSE
C. D. Moody Construction Co., Inc. has adopted the following substance abuse policy for the following purposes:
® toestablish and maintain a safe, healthy working environment for all employees;
¢ toreduce the number of accidental injuries to person or property;
e toreduce absenteeism and tardiness and improve productivity;
e to preserve the reputation of the company and its employees within the community and industry at large; and
® to provide rehabilitation assistance for any employee who seeks such help.

The Company regrets any inconvenience or problems that this policy may cause but believes that the overall benefit to the
Company and its employees makes the policy both necessary and helpful. Employees have the right to work in an alcohol
and drug-free environment and to work with persons free from the effects of alcohol and drugs. Employees who abuse
alcohol or drugs are a danger to themselves, to other employees, and to a productive work environment. This is especially
applicable to the construction industry. This Policy is intended to be consistent with the Drug-Free Workplace Act of
1988.

2.0 SUBCONTRACTOR COMPLIANCE

The Company will select with reasonable care a reliable approved laboratory to perform drug testing as included in the
Policy, and subcontractors will be responsible for the cost of testing all of its personnel performing work under all
Company subcontracts. All subcontractors must have in place a substance abuse policy in compliance with state, local and
federal laws and must also submit a letter to the Company verifying that each employee working on the C. D. Moody
Construction Co., Inc. project has been drug/alcohol screened. This letter must be provided to and approved by a C. D.
Moody Construction Co., Inc. authorized agent. Any employees of C. D. Moody Construction Co., Inc. or a subcontractor
who have not been tested within the 30 days prior to their start date on the project must be retested.

3.0 DEFINITIONS
The following definitions apply to this policy:

"Alcoholic beverages" include any beverage that may be legally sold and consumed and has an alcoholic content in excess
of 3% by volume. Drugs refer to substances other than alcohol capable of altering an individual's mood, perception, pain
level, or judgment.

"Company property" or "Company premises" are used in their broadest sense and include all property, facilities, land,
offices, living quarters, buildings, structures, fixtures, installations, trailers, equipment, automobiles, trucks, all other
vehicles, and parking areas whether owned, leased, used or under the control of the Company. All personal vehicles while
being used for Company business are specifically included in this Policy. This may also include other work locations
including the jobsite of the customer, or to and from those locations while in the course and scope of Company
employment.

"Detectable levels" or "identifiable trace quantities," for purposes of this Policy, is the presence of an illegal or prohibited
drug or substance found in the body fluids at levels of detection above the lowest cut-off level as established by the
analytical methods used by the testing laboratory.

"lllegal drugs," for purposes of this Policy, includes drugs which are not legally obtainable and drugs that are legally
obtainable, but have been obtained illegally.

"Medical Review Officer" is a licensed physician who has knowledge of substance abuse disorders and has appropriate
medical training to interpret and evaluate an individual's positive test result together with his or her medical history and
any other relevant biomedical information. The MRO then advises management if the test is a verified confirmed positive
test.
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"Prescription drugs" are substances prescribed for individual consumption by a licensed medical practitioner.

"Reasonable suspicion," for purposes of this Policy, is a belief based on objective facts sufficient to lead a prudent
supervisor to suspect that the employee, or other person, is using a prohibited drug, alcohol or substance.

"Under the Influence," is the presence of an illegal or prohibited drug, alcohol or substance found in the body fluids at
levels of detection above the lowest cut-off level as established by the analytical methods used by the testing laboratory.
Also, it means that the employee or other individual is affected by a drug, alcohol or prohibited substance, either
singularly or in combination, in any detectable manner. The symptoms of influence are not confined to those consistent
with misbehavior, nor to obvious impairment of physical or mental ability, such as slurred speech or difficulty in
maintaining balance.

4.0 SUBSTANCE ABUSE RULES

The following rules represent the company's policy concerning substance abuse. This policy takes effect immediately and
will be enforced uniformly.

e All employees are prohibited from being under the influence of alcohol or illegal drugs on Company premises or
during Company business working hours.

e The use, sale, possession, transfer, or purchase of illegal drugs or controlled substances on Company property or
while performing Company business is strictly prohibited. The Company will report any such activities to
appropriate law enforcement officials.

e Employees cannot bring or consume alcoholic beverages on Company premises except in connection with
Company-authorized events.

e  Only the person for whom a prescription drug is issued can bring that medication on Company premises.
Employees must use prescription drugs only in the manner, combination, and quantity prescribed.

e  Possession of firearms, lethal weapons, ammunition, and explosives is prohibited.

¢  Equipment, paraphernalia and literature pertaining to or promoting illegal drug or ~ substance abuse is
prohibited.

e The Company, at all times, reserves the right to have a physician determine if a prescription drug or medication
produces hazardous effects and, if appropriate, may restrict the employee's work activity.

e  Use of alcohol off Company premises that adversely affects the individual's work ~ performance, his own or
others safety at work, or the Company's regard or reputation in the community, is prohibited.

*  Switching or altering any urine sample submitted for testing is prohibited.

e Refusal to sign the Substance Abuse Policy Acknowledgment and Consent form is cause for immediate
termination of employment for an employee or immediate voluntary withdrawal of any employment application
by an applicant.

4.1 ARREST OR CONVICTION UNDER CRIMINAL DRUG STATUTES

Employees must notify their immediate supervisor of any criminal drug statute conviction, including a plea of guilty or no
contest, no later than five (5) days after such conviction. Supervisor shall notify the Company's Director of Human
Resources immediately. All employees who are convicted of a violation of any criminal drug statute, including a plea of
guilty or no contest, for an occurrence on or off Company premises or job location(s), are subject to being discharged from
employment.

5.0 POLICY ENFORCEMENT
Because of the importance of this Policy, the Company reserves the right, at all times, and employees accept as a condition

of employment, that while on premises and property described above and circumstances warrant, to have Company
supervisors and/or authorized search and inspection specialists, including scent-trained dogs, conduct searches and
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inspections of employees, or other persons, and their personal property and effects, to include, but not limited to, living
quarters, lockers, baggage, offices, desks, tool boxes, clothing, and vehicles, for the purpose of determining if such
employees or other persons are using, possessing, selling, manufacturing, distributing, concealing or transporting any of
the prohibited items and substances contained in this Policy.

5.1 SEARCHES AND INSPECTIONS

The Company has the right to conduct an on-the-spot search and inspection of employees, or others, and their personal
property and effects, as described above, if the employee's supervisor has a reasonable suspicion that employees, or others,
are in violation of any part of this policy. All searches and inspections conducted by outside authorized specialists will be
in the presence of a Company representative. Searches will be performed with concern for the privacy of each employee
or other individual. Refusing to submit to a search when requested by management or an authorized representative of the
Company, such as a security guard, will be considered cause for termination of employment.

Searches and testing, as defined herein, may require employees and others present on Company property to submit to a
urine drug test and/or blood test (blood test upon admission to hospital only) and/or breath alcohol test. These tests may
be utilized under the following circumstances:

1. Following any on-the-job injury that requires treatment at a medical facility, or following a serious or potentially
serious accident or near-miss incident involving damage to Company property including, but not limited to vehicles and
other equipment. All persons involved and within the immediate vicinity of the incident will have their urine and/or blood

tested along with having a Breathalyzer test for alcohol.

2. When an employee's supervisor has a reasonable suspicion that an employee, or other person on Company property, is
intoxicated, using or under the influence of prohibited drugs and substances.

3. Whenever the Company suspects that an employee's work performance or on-the-job behavior may have been affected
in any way by alcohol or drugs, or that an employee has otherwise violated this Policy.

4. As part of an overall Search and Inspection of an employee's or other person's work area or location of employment.

5. When an employee or person is found in possession of suspected illicit or unauthorized drugs and/or alcohol or when
any of these items are found in an area controlled or used exclusively by designated employees.

6. When searches and inspections by Company supervisors and specialists are conducted from time to time without prior
announcement. Any illegal items prohibited by this Policy will be confiscated by the Company and turned over to law
enforcement officials.
5.2 DRUG AND ALCOHOL TESTING
Testing will consist of a urine ten-panel drug screen for prescription and illegal substances. A Breathalyzer test for alcohol
will be required for post-accident or near-miss incidents. Certification for drug and alcohol testing is required on all labs
used. All applicants and employees are required to sign a "Substance Abuse Policy Acknowledgment and Consent" form
as a condition for consideration for employment and of continued employment. All drug and alcohol testing will be
performed in conformance with applicable state law. Where required by state law, an addendum to this policy covering
testing procedures will be issued. Drug and alcohol testing will occur in the following circumstances:

¢ Ifa medical evaluation gives reasonable suspicion that an employee is impaired by drugs or alcohol;

¢ In pre-employment physical examinations of persons to whom a conditional offer of employment has been made;

e All C. D. Moody Construction Co., Inc. employees who routinely operate Company equipment or vehicles will
be tested at least annually;

e Al C. D. Moody Construction Co., Inc. employees involved in an accident or near-miss incident will be tested;
or

¢ Whenever needed, during and following drug or alcohol treatment to assure compliance with the treatment plan.

Drug and alcohol testing also may take place in these circumstances:
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e For certain job groups, departments, or locations where the work subjects employees or others to significant
safety risks;

e For certain job groups, departments, or locations where Company assets may be subject to unusual and
significant risks; or

*  When an employee is found to possess alcohol or illegal drugs on Company property in violation of this policy.

The Medical Review Officer is responsible for receiving laboratory results generated by the substance abuse testing
laboratory. All positive tests are to be confirmed by the Medical Review Officer in accordance with laboratory testing
certification requirements.

5.3 CHALLENGES TO TESTING

Employees who wish to contest the results of a drug screen must do so within three (3) business days of being notified of
the results. For specimens that test positive, the applicant/employee will be allowed to have a portion of the same sample
retested at the same lab or a lab of the applicant/employee's own choosing. The selected lab must meet the applicable
regulations with which the Company must comply and with this Policy. The applicant/employee shall bear the expense of
the retest.

6.0 PENALTIES FOR VIOLATING THIS POLICY

Any person found using, possessing, selling, manufacturing, distributing, concealing or transporting any of the items or
substances prohibited by this Policy, or who refuses to submit to a search, urine and/or blood analysis, or other detection
procedure pursuant to this Policy, shall be removed from Company property and be subject to discharge from
employment.

Any person who, as a result of drug testing, is found to have detectable levels of a prohibited drug or substance in his/her
system, regardless of when or where the drug or substance entered that person's system without a satisfactory explanation,
will be considered in violation of the Policy, will be removed from Company property, and will be discharged from
employment.

All subcontractor and supplier personnel and other third parties on Company premises will be subject to this Policy.

Any individual violating this Policy or who refuses to take a urine, breath alcohol, and/or blood drug test or to be searched
will be subject to removal from the premises and may be permanently barred from the jobsite. Violation of this Policy by
subcontractor or supplier employees may also cause a termination for default of the contract between the Company and
such subcontractor or supplier and may result in the subcontractor or supplier losing the right to do business with the
Company.

Any person, who is found in violation of any portion of this Policy in a manner not covered in the preceding paragraphs,
without an explanation satisfactory to the Company, will be removed from Company property and will be discharged from
employment.

Any person who, as a result of violation of the Company Policy, is removed from Company property, shall not be eligible
for rehire or put back to work on Company property unless the employee meets the requirements of the rehire section as
listed below.

6.1 REHIRE

If an employee is laid off for economic reasons, lack of work, non-medical leave of absence, or is transferred from one
project to another for less than 30 days, the employee must submit to a urine or blood drug test. The employee may
continue to work until the results are received. A positive test result will result in the employee's termination of
employment. Employees who are laid off for economic reasons, lack of work, non-medical leave of absence or transferred
from one project to another for more than 30 days must submit to a urine or blood drug test. Such employees may NOT
work until negative test results are received. The Company will not hire any applicant or transferred employee who fails
to pass the drug test.

Any Company employee who has been terminated for violation of this Policy will be barred from reapplying for
employment for twelve (12) months. However, such employee may reapply for employment after 90 days if he/she can
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provide proof of rehabilitation from a doctor or rehabilitation facility. Reinstatement is subject to the approval of the
Chief Operating Officer of the Company.

For reinstatement to be granted, the individual must consent to personal unannounced testing to be administered by the
Company at its discretion for a period of 60 months. Such tests will be conducted at the Company's expense. After
reinstatement, an employee who receives a positive test result will be immediately terminated from employment and will
not be eligible for rehire.

Any applicant whose conditional offer of employment is withdrawn due to a confirmed positive test will not be eligible for
employment with the Company for twelve (12) months following the communication of the confirmed positive test results.

7.0 ASSISTANCE IN OVERCOMING ALCOHOL OR DRUG USE

Early recognition and treatment of alcohol or drug abuse is important for successful rehabilitation, economic return to the
Company, and reduced personal, family and social disruption. Whenever reasonably feasible, the Company will assist
employees in overcoming drug or alcohol abuse by providing a list to the employee of the appropriate treatment and
counseling services located in his/her area. However, the decision to seek diagnosis and accept treatment for alcohol or
drug abuse is the individual employee's responsibility.

Financial assistance will be limited to the benefits payable under the Company's group health insurance plan.

8.0 RECORDS

The Company shall maintain, as confidential records, separate from other personnel records of employees and applicants,
all drug and alcohol test results and related information including, but not limited to interviews, reports, statements and
memoranda.

9.0 CHANGES OR MODIFICATIONS

The Company reserves the right to change the provisions of the policies and testing program at any time upon 30 days'
written notice. The Company shall review, revise and update this policy as needed. The failure of the Company to
exercise any function in any particular way shall not be considered a waiver of the Company's right to exercise such
function or preclude the Company from exercising prerogative in some other way.

10.0 STATE MODIFICATIONS

In certain circumstances, the Company will adopt addendums to this Policy for application in a specific state. Should a
conflict arise between any of the terms in this Policy and the Addendum, the terms of the Addendum shall control.
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Exhibit G - Subcontractor

SUBCONTRACTORS MINIMUM INSURANCE REQUIREMENTS

GENERAL CONTRACTOR: C.D. Moody Construction Co., Inc.
PROJECT: {Projects.Name}
PROJECT OWNER: {LegalDocInfo.Owner}

COMMERCIAL GENERAL LIABILITY (OCCURRENCE BASIS)

General Aggregate Limit $2,000,000
Products & Completed Operations Aggregate Limit $2,000,000
(To Be Carried for One Year After Completion of Project)

Personal Injury Limit $1,000,000
Each Occurrence Limit $1,000,000
Damage to Rented Premises (each occurrence) $50,000
Medical Expense (Any one person) $5,000

C. D. Moody Construction Co., Inc. and {LegalDocInfo.Owner} (Project Owner) are to be included as Additional Insured
(Form CG2010 or Equivalent) and such insurance shall be primary and non-contributory.

Waiver of Subrogation in favor of C. D. Moody Construction Co., Inc. and {LegalDocInfo.Owner} (Project Owner) must

be added.

BUSINESS AUTO LIABILITY
Combined Single Limit for Bodily Injury & Property Damage $1,000,000
(Above to Include Owned, Hired and Non-Owned Auto)

C. D. Moody Construction Co., Inc. and {LegalDocInfo.Owner} (Project Owner) are to be included as Additional Insured
(Form CG2010 or Equivalent) and such insurance shall be primary and non-contributory.

Waiver of Subrogation in favor of C. D. Moody Construction Co., Inc. and {LegalDocInfo.Owner} (Project Owner) must
be added.

WORKERS COMPENSATION/EMPLOYERS LIABILITY

Each Accident $ 100,000
Disease Limit-Policy $ 500,000
Disease Limit-Each Employee $ 100,000

Waiver of Subrogation in favor of C.D. Moody Construction Co., Inc. and {LegalDocInfo.Owner} (Project Owner) must
be added.

UMBRELLA LIABILITY
Combined Single Limit $ 1,000,000
(Over/above General, Auto and Employers Liability Limits)

C. D. Moody Construction Co., Inc. and {LegalDocInfo.Owner} (Project Owner) are to be included as Additional Insured
(Form CG2010 or Equivalent) and such insurance shall be primary and non-contributory.

Waiver of Subrogation in favor of C. D. Moody Construction Co., Inc. and {LegalDocInfo.Owner} (Project Owner) must
be added.
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Exhibit ‘“G” Sample Certificate of Insurance

CERTIFICATE OF INSURANCE

Date (MM/DD/YY)

Producer

This certificate of insurance is issued as a matter of information only and confers no rights upon the

certificate holder. This certificate does not amend, extend or alter the coverage afforded by the policies

below.

Companies Affording Coverage

Company

A

Insured

{ToCompany.Name}
{ToContact.DisplayAddress }

Company

Company

C

Company

D

COVERAGES

This is to certify that the policies of insurance listed below have been issued to the insured named above for the policy period indicated, notwithstanding any requirement, term or

condition of any contract or other document with respect to which this certificate may be issued or may pertain. The insurance afforded by the policies described herein is subject to all

the terms, exclusions and conditions of such policies. Limits shown may have been reduced by paid claims.

Cco Policy Effective Policy Expiration
LTR Type of Insurance Policy Number Date (mm/dd/yy) Date (mm/dd/yy) Limits
General Liability | 1,23 General Aggregate $ 2,000,000 *
| X ]Commercial General Liability Products-Comp/Op Agg $ 2,000,000
Claims Made Occur. Personal & Adv Injury $ 1,000,000
Owners & Contract's Prot Each Occurrence $ 1,000,000
T |Gen Aggregate Limit Applies Per Damage to Rented $ 50,000
| Premises (Ea Occurrence)
X Project Fire Damage (Any one) $ 100,000
Med Exp (One person) $ 5,000
Automobile Liability 1,23 Combined Single Limit $ 1,000,000
| X |Any Auto Bodily Injury
| |AllOwned Autos (Per Person)
| |Scheduled Autos Bodily Injury
x |Hired Autos (Per Accident)
| x |Non-Owned Autos Property Damage
Garage Liability Auto Only - Ea Accident
| |Any Auto Other than Auto Only
] Each Accident
Aggregate
Excess/Umbrella Liability 1,2,3 Each Occurrence $ 1,000,000
| X ]Occur Aggregate $ 1,000,000
Deductible
| X |Retention $10,000
Workers Compensation 1,2,3 X |Statutory Limits
Employer's Liability Each Accident $ 100,000
Disease - Policy Limit $ 500,000
The Proprietor/Partners/ Incl. Disease - Each Employee| $ 100,000
Executive Officers are: H Excl.
Other |

Designated Project # {Projects.Number}
All policies to waive its Right of Subrogation against C. D. Moody Construction and { LegalDocInfo.Owner}.

1)
2)

3)

Policy is endorsed to name C. D. Moody Construction and {LegalDocInfo.Owner} as Additional Insured for operations performed under subcontract

* Applies per Project

Including completed operations for no less than warranty period.
Subcontractor’s Insurance to be primary as respects other valid existing insurance.

Certificate Holder

Cancellation

C. D. Moody Construction Co., Inc.

6017 Redan Road
Lithonia, GA 30058

Should any of the above described policies be cancelled before the expiration date thereof, the issuing
company will endeavor to mail 30 days written notice to the certificate holder named to the left, but failure

to mail such notice shall impose no obligation or liability of any kind upon the company, its agents or

representatives.

Authorized Representative
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n W-9

Request for Taxpayer Give form 13“ the
(Rlav. Octubar 2007) Identification Number and Certification - D2 oot
send to the IRS.
Dopartmant ot Traasiry
Hame [os shown on yeur Incoms ta return)
o
o
E Busisans nams, T diferart Trom sbove
5
WE Check spproprsta ke [] mdwiduiBsie prepricter [] Corpormtion [ Parinenship Erarm
E:u [0 wmited sbiky company. Enter the tax classtication [D=disrsgarded entky, C=corporation, Fe=parinership) b _______ O qu"t
EE [0 oner jsea instructiens) &
EE dddrase frumiber, sbrect, and apt or subls no Faquestor's nams and sddress joptionaly
2
E Ciy, stwle, ond AP code
&
E List mocount nomiben's) here (optional)

Taxpayer ldentification Number (TIN)

Entar your TIM In the approprate bos, Tha TIN provided must match the ramea gven on Lng 1 to avald
backup withhokdng. For Indiduals, this |3 your soclal sacuity number (S2M). Howsvar, for 8 resldant !
ardad anthty, Bes ha Part | nsfuctions on page 9. For other entiies, Itk
your employer kantification number (EIN). H you do not have & numibar, 588 How to gat & TIN on pags 3. or

Mote. If the account ks In more than one namsa, ses tha chart on page 4 for Quidelines on whoss

allan, 5ola propriator, of disreg

numicer to anter.

Empioyer Idantiication numbsr
)

X  Centification

Under parafties of pafjury, | cartify that:

1. The number shown on this form |2 my cormect taxpayar (demtfication numbar jor | am walting for 4 numicer to ba tesued to ma), and

2. | &m not subject to backup wihholding becauss: (2) | am eampt from backup withholding, or (&) | have not been notied by tha Intarnal
Revenue Sandca (IAS) that | am subject to backup wiinoking A5 2 resut of & fallure to report all Interest or dvidends, or (2 the IS has

nctMad ma that | M no knger subjact to backup withhokdng, and

2. lam a W& chizen or other .S, pemson [definad balew)

Cartification Instructions. YOU MUst crogs out am 2 abowa If you have baen notfied by the IS that you are curmantly subject to backup
withhalding becauss you have falsd to raport all Intarast and dividands on your ta ratum. Far real estats transactions, Hem 2 doss not apaly.
For mortgage Interst pald, Bcquistion or abandonment of sacured property, cancallstion of dabt, cortributions to an Indivicual retreme
amangemant (IAA), and generally, paymeants other than Interest and dvidents, you are not ragquined to Sign the Cartfication, but you must

prowide your comact TIM. Bes the Instructions on page 4.

Sign gnaturs
Here | uz. pm: -

Data B

General Instructions

Section referancea are to the Intemal Reverus Code unlees
otheraizss notad.

Purpose of Form

A who is required to fle an information etum with the
IRE must obtain your corect taxpayar identification number (TIM)
to report, for exampls, income paid to you, real setats
traneactiona, mortgage intereet you paid, acquisition or
abandonmant of securad proy , cancallation of dabt, or
canfributiors you made to an |

Use Form W-2 only if you are a LS. person (induding a
reeidant alan), to provids your comect TIN to the parson
raqueating it requaster] and, whan applicabla, to:

1. Certify that the TIN you are giving iz cormect jor you are
whaitingg for a number to be iss

2 Certify that you are not subject to backup withholding, or

3. Glaim examption from backup withholding if you are a LS.
axampt peyes. | icabla, are dao certifying that & a

L&, !:-am-nn, wour alocable of any partrarship ncome from
a LS. trade or business i not subject to the withhalding tex on
fareign partrars” ahare of sffectively connected income.

Mote. If a requester givea you a form other than Form W-2 o
request your TIM, you must uss the requester’s form if it is
substantialy similar to this Form W-a.

Definition of a LS. person. For fedaral tex purposes, you are
corsidersd a LS. person if you are: F Y

» An individual who iz a LS. citiwen or LLS. resident dian,

» A partnership, corporation, company, of association created ar
organized in the United States or undar the laws of the United
Statea,

® An estate (other than a foreign eetats), or
» A domestic trust (5= defined in Regulations section
301.7701-7).
Special rules for ips. Partnershipe that conduct a
trade or business in the United States are generally required to
P-ay a withhalding tex on any foreign partnars’ share of incoms
rom such business. Further, in certain casas whene a Forrm W-a
hea not been received, a parnership is requirsd to preaume that
a partrer ie & foreign person, and pay the withholding teo.
Therefors, if you are a LS. person that is a parner n a
partnanship canducting a trade or businees in the United States,
provwide Form W-2 to f kfmnmhip 1o eetablish your LS.
gtatus and avoid withholdng on your share of parnership
income.

The pareon who gives Forrm W2 to the partnership for
purposss of eatabli ? ite LIS, status and awoiding withholding
on s allocable share of net income from the partnerehip
canducting & treds or businees in the Uinitad
fallowing cases:

® The LS. owner of a disregarded entity and not the antity,

& ig in the

Cat. Mo 10231

Subcontractor Initial

Form W= [Rav. 10-2007)

CDM Proj. Mgr. Initial



Bid Phase #1
Division 32 — Exterior Improvements (Rigid Paving)

Specifications Sections included in work category

Section Description

01 23 00-01 91 00 General Requirements
321300 Rigid Paving

General Requirements

1. Subcontractor shall provide all submittals, engineering, shop drawings, schedules, samples,
mock-ups, and erection drawings required by the contract documents, and other reasonable
submittal requests by the CDM for coordination purposes.

2. Subcontractor shall coordinate its work with CDM, other subcontractors, and Owners forces.
Coordination shall include review of all fabrication and shop drawings, all product data, and
other contract documents referring to items requiring integration and compatibility with the Work
required of Subcontractor. Subcontractor shall advise CDM of any potential conflicts between
its work and work being provided and/or performed by others. Subcontractor shall be
responsible for damages, including removing and replacing its Work and time lost, incurred by
its failure to coordinate with all fabrication and shop drawings, all product data, and other
contract documents provided, onsite or otherwise, for coordination.

3. Prior to the construction of the permanent building perimeter wall, CDM will coordinate the
installation of temporary perimeter safety railings as required. Subcontractor shall coordinate
and sequence the access of materials and all other operations involving the temporary removal
and replacement of these safety railings with CDM and shall exercise due care to protect all
safety railings and shall carry out all work in a manner to minimize the number of openings in
safety railings.

4. Subcontractor shall be responsible for all delivery costs of their respective materials/equipment.
Subcontractor will be responsible for scheduling and unloading of material/equipment deliveries
with CDM and other affected trades. Protection of material/equipment during delivery is the
responsibility of the subcontractor.

5. Subcontractor shall provide all hoisting, scaffolding, hoist operators, and personnel and hoisting
accessories, including barricades and/or trained flagmen in the vicinity of hoisting operations
and on the ground below hoisting operations.

6. CDM shall furnish benchmarks and base control lines at each level of the building for use by all
subcontractors. All other layout, field engineering, and field measurements required for the
execution of this subcontract will be the responsibility of Subcontractor.

7. CDM will coordinate basic security/construction fencing around the jobsite to be maintained
during construction. Should the Subcontractor deem it necessary to remove any portion of this
construction fence for the execution of his work, it will be his responsibility to replace the
fencing to its original state and to protect the area during the period he has the portion
removed. In addition, he shall be responsible for repairing or replacing any portion of the fence
damaged by his work forces.



8. Subcontractor includes all come-back/remobilization operations relating to this subcontract that
is normal and to be expected.

9. Subcontractor shall provide labor, material, and coordination of all block outs, sleeves, or
embedded items to be placed within the structure to allow for the completion of this scope of
work. Subcontractor is to remain in close contact with the CDM regarding project schedule to
ensure that all necessary items are included to eliminate the need for any cutting and patching.

10. Subcontractor shall provide fire sealant, or sealing at all penetrations as required.

11.Subcontractor to comply with all governing local, state, and federal ordinances, zoning
requirements, standards, and codes.

12. Subcontractor shall provide all required testing, re-testing, certification, licenses, fees, permits,
and agency approvals involving this scope of work. CDM to provide General Building Permit
only.

13.Subcontractor shall provide all administration services, documentation and materials to establish
project LEED certification (relative to subcontractor’s scope of work) as outlined by Contract
Documents.

14. Subcontractor shall coordinate mechanical, electrical, plumbing, structural, and architectural
requirements to be used in conjunction with this scope of work.

15. Subcontractor shall provide Payment and Performance Bond if contract value is greater than
fifty thousand dollars ($50,000.00).

16. Subcontractor shall direct his crews to work Saturdays to compensate for any normal workdays
lost due to inclement weather, holidays, or other circumstances.

17. All work must be performed in strict accordance to all OSHA rules and regulations; and
specifically including fall protection and personal safety equipment.

18. Subcontractor is responsible for purchasing and adhering to all Contract/Bidding Documents
listed in the Instructions to Bidders for the entire project duration.

19. Storage of materials, tools, equipment, and field offices will be subject to CDM’s coordination
and approval. Subcontractor may be required, at its expense, to relocate.

20. Subcontractor will be responsible for postage and courier charges incurred by the CDM for
returning information to the Subcontractor for the Subcontractor’s benefit of maintaining the
schedule.

21. Subcontractor warrants and represents that it has fully educated itself on the recent material
price escalations and quantity shortages in the steel, aluminum, copper and other metal material
industries. Subcontractor is aware how the material price escalations and delivery time period’s
effect the commitments made to CDM in this Subcontract agreement. Subcontractor is
experienced and fully qualified to perform the obligations of this Subcontract, that it has fully
investigated, is fully familiar with and has taken into account material costs and availability,
shipping and other related charges, and all other aspects of the raw material and fabricated
material markets relating to the obligations of this Subcontract, and that it can perform the
obligations of this Subcontract for the price and within the time set forth therein. Subcontractor
further agrees not to seek a cost or time increase on the basis of the factors set forth above."



22.

23.

24.

25.

26.

27.

28.

20.

30.

31.

32.

33.

34.

35.

36.

Subcontractor includes minor adjustments to typical conditions, connections, transitions, etc.
that are normal and to be expected.

Commencement of the work or any portion of by the Subcontractor shall constitute acceptance
of the condition for the installation of the work.

Subcontractor is responsible for insuring all requirements associated with Subcontractor’s work
for inspections are met prior to scheduled inspections. Subcontractor shall be responsible for
any cost and/or delays caused by work or material not being in place at time of inspections.

Subcontractor is responsible for adequately covering/protecting block-outs and openings
required by Subcontractors scope of work.

Subcontractor shall coordinate all rough-in locations with other trades. Any cutting and patching
required will be included by the subcontractor. Cutting and patching will be performed in a
professional manner that is acceptable to CDM.

Shop drawing re-submittals shall be made within one week of notification of rejection or as
requested by CDM.

Subcontractor shall provide material procurement schedule, critical path method schedule and
updated as-built drawings with the Subcontractor’s application for payment.

Subcontractor shall furnish all close out documents with or prior to 80% completion billing.

Subcontractor is responsible for locating all existing permanent utilities and is responsible for
any damage caused to existing utilities in the process of Subcontractor’'s Work.

CDM will coordinate location of dumpsters for debris. Subcontractor shall clean-up daily in strict
accordance with the contract. Removal of debris not appropriate for the provided dumpster is
the responsibility of the subcontractor. All roadways shall be kept clean as per local authorities.
Subcontractors shall clean up any debris in the roadway and/or clean all vehicles leaving the
site that they are responsible for.

The Subcontractor shall be represented by a person or persons authorized to represent it at
weekly Safety and Subcontractor Meetings, commencing two (2) weeks prior to the
commencement date of the Work covered by this Agreement.

The Subcontractor shall submit a daily construction report to the Contractor, which shall, at a
minimum, include a description of the Subcontractor's activities for the day and any delays or
hindrances encountered, a work force count by trade for the Subcontractor and any of its sub-
subcontractors, and a listing of any major deliveries. The Subcontractor's daily report is due by
noon the following day.

Warranty for this scope of work will commence based upon acceptance of the entire project by
the governing authority.

CDM will implement a Quality Assurance Program relative to industry standards and the
Contract/Bidding Documents.

Final Completion for this project is 304 days from Notice to Proceed from Fulton County. The
Construction Documents stipulate if substantial completion is not complete in 304 days then
liquidated damages in the amount of $1,500 per calendar day will be assess. The Subcontractor
is aware that if their Contract Work is not performed in accordance with the Project Schedule,
then the Subcontractor will bear the burden of liquidated damages if any are assessed on this



project. In addition, the Subcontractor will also be liable for any costs CDM incurs from late
completion of work and liquidated damages.

Summary of Work

1.
2.
3.

10.
11.

12.
13.
14.
15.
16.

17.
18.

19.
20.
21.

Section 3 — General Requirements for all Work Categories
Section 5 - Schedule

Provide a Bid, Performance and Payment Bond as required in Section 2 of the Bid
Requirements if bid and end Subcontract is over $50,000.00

All layouts, engineering and staking to complete the work. Protection of benchmarks,
existing pins and monuments, layout stakes, monuments and existing utilities is included.

The contractor shall furnish all labor and materials required to construct all flumes, walks,
curb and gutter, concrete paving, and all other items indicated on the drawings, including
preparing of subgrade for all areas mentioned, backfilling and shaping of finish grade in
connection with these site improvements.

Verify all grades and elevations shown on drawings before proceeding with work. While
grades and elevations will, in general, conform to those shown on drawings, the Architect
reserves the right to make minor modifications by reasonable field adjustments prior to
completion of subgrade work.

Furnish and install formed concrete curb and gutter as detailed. Curb and gutter shall be
accurately formed to a true, clean, straight, even profile.

Expansion joints shall be provided per contract documents.
Control joints shall be provided per contract documents.
All curves shall be accurately formed to detail.

Concrete walks, and flumes shall be placed and finished in accordance with contract
documents.

Concrete Steps shall be constructed as detailed on contract documents.

Construct Handicap Ramps as detailed on contract documents.

Concrete Paved Areas shall be constructed as detailed on contract documents.

Furnish and install reinforced Concrete Retaining Walls as detailed on contract documents.

Replace Concrete Walks, or Curb and Gutter damaged during construction between control
or expansion joints. The entire panel shall be replaced.

All excavation and backfill needed to complete the work.

Contact local utility location service prior to starting work and protect all existing utilities to
remain.

Removal from the site of debris caused by this subcontractor’s work.
Barricade and secure all open ditches as necessary.

The governing authorities approval of work in roadway, flagmen and etc., must be attained
prior to the commencement of work.



22. Provide all as-built drawings required to obtain the approval of the local approving authority,
architect or engineer. If requested, the as-built information will be provided on computer disk
in AutoCAD format.

23. Work may not be scheduled in a continuous operation. Bidder shall include all costs of re-
mobilization as needed to complete the work.

24. Subcontractor shall keep all roadways clean of debris by county, city, and state
requirements.

End of Section
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